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EXECUTIVE SUMMARY
SOLICITATION DAAD19-02-R-0008

Background: The Army High Performance Computing Research Center Program, hereinafter called “the
program,” consists of two components: (1) a research component in computational sciences and engineering;
and (2) an infrastructure support component. The research component is being performed under a
cooperative agreement that was awarded in August 2001 to the University of Minnesota and a team of partner
educational institutions. Currently, Network Computing Services (NCS), Inc., Minneapolis, Minnesota is
under contract for the support infrastructure component of the program, and this contract expires 9 January
2003. This solicitation is for the establishment of a contract for the continuation of the infrastructure support

component.

Scope: Under this contract, the contractor shall be required to provide a Core site to house, maintain, support
and operate significant existing High Performance Computing (HPC) resources and auxiliary systems with
security considerations. The contractor shall also be required to identify, procure, install and integrate,
new/novel HPC resources. The Government is responsible for dismantling, packing and moving the existing
Government Furnished Property (GFP), currently at NCS, to the contractor’s Core Site. The contractor will
be responsible for, and must assume the cost of, preparing the core site and installing and integrating these
HPC resources into an operational computing environment. The contractor will also be required to maintain
and assist in the operation of the systems at the partner institutions, maintaining network inter-connectivity
between all partners and to identify, procure, install and integrate replacement systems as existing systems
become obsolete. The contractor shall be required to provide high-level staff scientists to support Army
scientists primarily at Army locations and to support researchers at universities performing under the
Cooperative Agreement. Staff scientists must have advanced degrees in technical disciplines, e.g. computer
science, physical sciences, chemistry, engineering with specialized expertise in High Performance
Computing. The contractor will be required to have a Secret facility clearance in support of the Staff Scientist
Program. The contractor shall be required to promote technology exchange through, training, publication,
education and other outreach efforts to exploit the HPC resources. (See Section C for the complete scope of
work for this contract.)

Contract Type: The resulting contract will be awarded as an Indefinite Delivery, Indefinite Quantity (IDIQ)
contract under which task orders will be issued for the required effort. Task Orders are expected to be
awarded on both a Cost-Plus-Fixed-Fee (CPFF) Completion basis and Firm-Fixed-Price (FFP) basis as
appropriate. The ceiling amount for this contract will be $98,000,000.00. The period of performance for this
contract will be 4 years.

Representative Task Orders: This solicitation includes Representative Task Orders (provided as attachments
to this solicitation) for task order efforts that may be required by the Government. In an effort to adjust to
budgetary uncertainties and maintain the continuity of this program, this solicitation includes Representative
Task Orders at the current budget level and a supplemented budget level. Some Representative Task Orders
are for (in general) the same effort but with varying requirements to coincide with the funding levels. The
supplemented budget level is generally consistent with last year’s spending levels and historical funding levels
for this program. Additional language concerning funding for this solicitation can be found in Section L.
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Pre-Proposal Conference: A Pre-Proposal Conference will be held Tuesday, 27 August 2002, 10:00am local
time, at the current contractor’s facility (NCS), in Minneapolis, MN. The purpose of this conference is to
provide potential offerors an opportunity to view the existing HPC resources under the current contract and
the current support infrastructure component operations. Information will also be provided concerning the
research component. Potential offerors must pre-register with the Contract Specialist, Richard Burkes, by 22
August 2002 in order to attend this conference. Mr. Burkes can be reached at 919-549-4295, or
burkesrc@arl.aro.army.mil. The conference is expected to last not more than three hours. Presentations and
information presented at the Pre-Proposal Conference will be posted at the website listed in Paragraph #7
below for those that cannot attend or would like to have a copy of this information.

Evaluation and Award: This solicitation is being issued as a full & open competition. Formal Source
Selection Procedures will be used. If negotiations are held, site visits may be conducted to verify offerors’
proposals. Award will be made on a best value basis, with award to the offeror whose proposal is considered
most advantageous to the Government. See Section M of this solicitation for evaluation and award
information.

Proposal Submission: Section L of this solicitation provides information on Proposal Preparation and
Submission. Note that there are page limitations and other requirements detailed in Section L. Proposals in
connection with this Solicitation are due by 3:00pm local time, 23 September 2002.

Contact Information: All questions or comments concerning this Solicitation shall be forwarded to the Point of
Contact (POC) identified below. Interested parties are encouraged to submit comments or questions via
electronic mail to the e-mail address listed below. Comments or questions submitted should be concise and to
the point, eliminating any unnecessary verbiage. In addition, the relevant part and paragraph of the Solicitation
should be referenced. Responses to questions received will be posted to the website under the “Questions &
Answers" section for the benefit of all interested parties. The POC is as follows:

Richard Burkes, Contract Specialist
Phone: 919.549.4295, Fax: 919.549.4388

E-MAIL ADDRESS: burkesrc@arl.aro.army.mil
Website: http://www.aro.army.mil/research/index.htm#fund

Acquisition Schedule: The following is an estimated schedule for the events leading to award under this
solicitation:

EVENT ESTIMATED DATE/TIME FRAME
Pre-Proposal Conference 27 August 2002

Proposals due 23 September 2002
Negotiations conducted October/November 2002

Award December 2002
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PART I - THE SCHEDULE
SECTION B Supplies or Services and Prices

ITEMNO  SUPPLIES/SERVICES

0001 AMOUNT
Support Infrastructure Efforts for the Army High Performance Computing
Research Center (AHPCRC) Program. Task Orders will be issued for the
required efforts with a negotiated scope of work for each Task Order.

MAXIMUM VALUE $98,000,000.00

B.1 An Indefinite Delivery Indefinite Quantity (ID1Q), Contract is contemplated. Task Orders will be issued on a
Cost Plus Fixed Fee (CPFF) Completion or Firm-Fixed-Price (FFP) basis, as appropriate. CPFF Task Orders are
expected to be issued for the identification, acquisition and integration of novel high performance computing (HPC)
resources, the Staff Scientist Program and Outreach activities. FFP Task Orders are expected to be issued for the
operation, maintenance and support of the HPC resources.

B.2 In accordance with FAR 16.505 and 52.216-18, the US Army Robert Morris Acquisition Center — Research
Triangle Park Division, NC is the only activity authorized to issue orders under this contract.

B.3 Each Task Order is expected to contain a CPFF value or a FFP to complete the effort. The total value of all
Task Orders will not exceed the Maximum Value listed above.

B.4 The following represent the offeror’s proposed prices or cost for the Representative Task Orders:

ITEM NO./ QUANTITY UNIT UNIT PRICE AMOUNT
SUPPLIES/SERVICES
Representative Task | 1 LOT *0.00 *0.00
Representative Task 2 I LOT *0.00 *0.00
Representative Task 3 12 MON
Representative Task 4 12 MON
Representative Task 3 I LOT ESTIMATED COST:
FIXED FEE:
TOTAL CPFF:
Representative Task 6 ] LOT ESTIMATED COST:
FIXED FEE:
TOTAL CPFF:
Representative Task 7 | LOT ESTIMATED COST:
FIXED FEE:
TOTAL CPFF:

*No Government funding is being provided for this task. The contractor must assume the costs for this task.

B.1
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SECTION C Descriptions and Specifications

C.0 GENERAL
C.0.1 BACKGROUND

The US Army has made a significant investment in basic research on high performance computing (HPC) and its
application as well as the infrastructure to support such research. This was underscored by the establishment, in
1989, and the continued sustainment thereafter of the Army High Performance Computing Research Center
(AHPCRC)(the Center), at the University of Minnesota. Army investments in HPC have resulted in the increasing
utilization of computer based modeling and simulation by the Army scientific and engineering community. These
investments have also created a steady source of well-trained scientists and engineers in this critical area.

The Army High Performance Computing Research Program (AHPCRC), hereafter called ‘the Program’ consists of
two components: (1) a research cooperative agreement in computational sciences and engineering, and (2) an
infrastructure support contract. Under this Program, the U. S. Army Research Laboratory (ARL) will help fulfill
the research and development goals of the Department of Army by establishing a collaborative research environment
including government and academic researchers. The research cooperative agreement covers three technical research
areas related to computational sciences and engineering, which include: Interdisciplinary Computational Research
(i.e. research involving more than one scientific discipline); Algorithms and Software Technology; and Enabling
Technologies. The research cooperative agreement covering these three technical research areas provides for a
research program to: 1) conduct innovative computational research in collaboration with Army scientists to
accelerate the infusion of new technologies in support of Army Transformation; 2) provide for the mutual exchange
of researchers between the Army and the recipient institution to facilitate the execution of joint research projects
including the exploitation of high performance computing; and 3) provide on- and off-site symposia and educational
programs to increase awareness of this program at Army laboratories and development centers. The research is
performed under a cooperative agreement that was awarded on 9 Aug 2001 to the University of Minnesota, in
Minneapolis, MN, and a team of research institutions that includes, University of North Dakota, Grand Forks, ND,
Clark Atlanta University, Atlanta, GA,, Florida A&M University, Tallahassee, FL., Howard University, Washington
D.C., and Jackson State University, Jackson, Mississippi. These academic institutions are referred to as the
AHPCRC Partner Institutions. The Center was and shall continue to be the embodiment of the Army's support of the
broader national effort to maintain U.S. leadership in computing technology and its application to issues critical to
U.S. national security.

The infrastructure support component operates HPC assets that fall, in part, under the oversight of the DOD High
Performance Modernization Computing Program (HPCMP) and as such operates as a Distributed Center (DC). The
operation as a Distributed Center requires that 50% of the HPC cycles be made available to DOD researchers who
have access under the HPCMP. The other 50% of the HPC cycles are for the AHPCRC researchers in the
Cooperative Agreement and associated support staff.

C.0.2 GOALS.

The establishment of the Center was and shall continue to be the embodiment of the Army's support of the broader
national effort to maintain U.S. leadership in computing technology and its application to issues critical to U.S.
national security. While other HPC related initiatives funded by other agencies exist, this Center is committed to
insuring that needs relevant to Army problems, in particular, are properly developed in predictable directions,
without waiting for initiatives which may be primarily driven by commercial or other forces.
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C.0.3 CONTRACT OBIJECTIVE.

The objective of the work to be performed under this contract is to provide infrastructure support efforts to the
AHPCRC as follows:

a.  Provide a Core Site and Environment for Infrastructure Base and Install and Integrate Presently Owned
GFP

Identify, Acquire, Install, Integrate and Operate New/Novel HPC resources

Operate, maintain and support HPC resources at the Core Site and the AHPCRC Partner Institutions
Develop and Administer a Staff Scientist Program and Research Support Activities

Conduct Technology Exchange Programs, Outreach And Educational Programs, Publications, Seminars
And Workshops

o oo o

C.1 PROVIDE A CORE SITE AND ENVIRONMENT FOR INFRASTRUCTURE BASE AND INSTALL AND
INTEGRATE PRESENTLY OWNED GFP

C.1.1 Install and Integrate HPC and Auxiliary Systems provided as GFP

The contractor must provide a Core HPC site for installation, integration (in preparation for operation) of the major
HPC systems and auxiliary equipment that will be initially provided as Government Furnished Property (GFP). The
GFP to be provided is currently at the computing facility being operated for the Government. The Government will
pay for the existing assets (see Attachments 2 and 3), to be dismantled, packed, and moved to the Contractor’s Core
site. The contractor shall install and integrate this equipment, return it to operational condition, perform appropriate
test and diagnostics to assure its proper operation. This includes all hardware, and application and administrative
software. The Contractor shall assume all costs with installing, integrating and returning the equipment to an
operational condition. :

C.1.2 Install and Integrate Communications and Networking Equipment Provided as GFP

The Government will provide the drop off of the DREN connection into the Contractor’s core site facility. The
Contractor shall install, integrate and return to operational condition all communications and network equipment
provided as GFP that it deems appropriate and necessary for the operation of the HPC resources, including the core
site system’s interface connectivity to DREN. The Contractor shall prepare the Core Site to connect to a private T-1
network (as a minimum) interconnecting the HPC systems at the Core Site and all of the organizations participating
under the AHPCRC cooperative agreement.

C.2 ACQUISITION, INSTALLATION, AND INTEGRATION OF NOVEL HPC RESOURCES:

C.2.1 The contractor shall identify, acquire, install, and integrate new equipment (at the Government’s option,
subject to availability of funds) to supplement and/or replace HPC and auxiliary equipment (for the core base)
obtained at the onset of the contract. The contractor shall perform systems integration, and the incorporation of new
HPC resources, to the extent funded, into the existing network of HPC systems to provide a unified, heterogeneous
computing environment composed of HPC systems, large storage systems, high speed networks, and advanced
graphics and visualization laboratory, and workstations.

C.2.2 The contractor shall assess and share expert knowledge on HPC hardware technology trends, the applicability
and relative benefits of the emerging and available HPC hardware to the Army Cooperative Agreement requirements.
The intent and thrust of this requirement is for the contractor to be agile, timely and most effective in performing
new acquisitions subject to future availability of funds. These potential acquisitions are to include major system
upgrades and/or replacements for the Core site along with upgrades/and/or replacements for systems and auxiliary
equipment at the partner institutions.

C2
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C.3 OPERATION, MAINTENANCE AND SUPPORT OF HPC RESOURCES
C.3.1 Operation, Maintenance and Support a Core HPC Facility:

The contractor shall maintain, support and operate the Core HPC site (including all HPC systems, auxiliary systems,
communications and security environment). The Contractor shall provide facilities, facilities management, systems
integration services, systems administration, support equipment and supplies and services for the HPC resources as
necessary to operate and maintain an HPC environment that enables the development and exploitation of the HPC
applications of interest to Army and DoD with primary emphasis being on the research program of the AHPCRC
Cooperative Agreement. Through this HPC environment, the Contractor shall work with the ARL, Army, DoD (and
their contractors) HPC user community to exploit the capabilities of HPC to advance the defense posture of the
United States. From nominally 50% of the computing capability from the systems at the Core site, and through
allocations specified by the COR, computing and auxiliary services shall be provided to researchers working on and
supporting the Cooperative Agreement.

In addition to supporting the Cooperative Agreement, the contractor shall operate the Core Site/Major HPC assets
(large multi-processors systems), located at the contractors facility, as a Shared Resource or Support Center for the
DoD as a whole (as part of the DoD HPCMP) providing nominally 50% of the Center’s computing capability to
DoD researchers in government, industry and academia, over the Defense Research and Engineering Network and
other high speed networks. The accounts and allocations under this component are specified by the DoD HPC
Modernization Office and include projects and investigators in DoD, their contractors and DoD sponsored
University based researchers. [t should be noted that this component of the user base and allocations thereto, is
separately managed by the HPCMO. The Infrastructure Contract interface to this DoD operation is subject to the
guidance, coordination and approval of the ARL COR. The Security Requirements for operating the Core site both in
support of the Cooperative Agreement and as a Shared Resource Center for the HPCMP will be indicated in each
Task Order. AHPCRC Core Site operational requirements shall be set forth in each Task Order.

C.3.2 Operation, Maintain and Support Equipment at Partner Institutions: The contractor shall operate, maintain,
and support the HPC and auxiliary systems, (and their network connectivity) that are resident at the partner
institutions of the AHPCRC. The list of these partner institutions having this equipment include the University of
Minnesota, in Minneapolis, MN, Clark Atlanta University, Atlanta, GA,, Florida A&M University, Tallahassee, FL,
Howard University, Washington D.C., and Jackson State University, Jackson, Mississippi.

C.3.3 Install and Integrate Security Equipment and Environment

The major HPC resources under this contract are also operated as a Shared Resource or Support Center for the DoD
HPC Modernization Program (HPCMP). In that capacity, the contractor shall comply with all administrative and
security requirements required by the DoD High Performance Computing Modernization Office (HPCMO) and
approved by the ARL COR. These security requirements are set forth in Attachment 1. Additional security
requirements may be included in Task Orders issued under this contract as appropriate.

C.3.4 Systems Support

The contractor shall create/maintain a heterogeneous computing environment to facilitate researcher development of
HPC applications for the solution of critical Army and DoD problems; and, to work with the research community to
exploit the capabilities of HPC to advance the defense, and economic and technological security of the United States.
The contractor shall provide systems support for a network of HPC systems in a unified, heterogeneous computing
environment composed of HPC systems, large storage systems, high speed networks, and advanced graphics and
visualization laboratory, and workstations.

C.3.4.1 The contractor shall provide operations and networking support for the systems provided as GFP and their
suite of software.

C3
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C.3.4.2 The contractor shall provide support for the major HPC resources as follows:

C.3.4.3 The contractor shall plan for and install new application and systems software and software updates as
required by either vendors or user requirements. The contractor shall develop and execute a plan for centralized
software support and management for all Government provided software operational at the partner institutions of the
cooperative agreement.

C.3.4.4 The contractor shall troubleshoot system hardware and software failures. As necessary the contractor shall
run diagnostics, develop system utilities for testing various components of the system working to fix bugs and to
increase system efficiency.

C.3.4.5 The contractor shall provide support for the local area network. This includes writing device drivers,
handling routing issues, domain name services, network configuration management, and troubleshooting hardware
and network problems.

C.3.4.6 The contractor shall provide feedback to vendor system designers regarding recommended hardware and
software modifications and design changes for inclusion in future releases of the system hardware and software.

C.3.4.7 The contractor shall perform other duties, such as system backups, generating system usage and operations
and maintenance reports, running system diagnostics and provide for standard maintenance as available from systems
vendors or third parties. The contractor shall facilitate both connection to the HPCMP Information Environment
(IE) host site system and the transference of status files to include a daily accounting of the allocation and utilization
to date for each of the accounts on the various HPC systems at the Center. The contractor shall comply with the
requirements of the push-pull IE system provided in the document “Department of Defense High Performance
Computing Modernization Program-Information Environment (HPCMP-IE) - Title: HPCMP IE Non-Host —Site
Deployment Guide.

C.3.4.8 The contractor shall operate the major HPC systems acquired under this contract located at the AHPCRC
Partner Institutions.

C.3.4.9 The contractor shall provide workspace and computer access at the Core Site for two guest researchers and
the COR for a period not to exceed 90 consecutive days.

C.3.4.10 The contractor shall provide support, and maintain the AHPCRC dedicated local and wide area networks
and the interconnection between AHPCRC HPC systems and the Internet and DREN. AHPCRC dedicated local area
networks include those networks provided by the AHPCRC partners for AHPCRC researcher use, which contain
AHPCRC provided routers/switches. The contractor will provide and be responsible for the operation of a private T-
1 network interconnecting the AHPCRC at the University of Minnesota, the AHPCRC component at the University
of North Dakota, the Cray T3E-1200E, (and any new systems acquired under this contract), the Cray SV lex at
Jackson State, the IBM RS/600 SPs located at Clark Atlanta, Florida A&M, Howard and Jackson State Universities.

C.3.5 User Support, Training, Helpline And Documentation

The contractor shall provide user support, consultation, training, helpline and documentation services as follows:
C.3.5.1 The contractor shall provide consulting support to local and remote users of the AHPCRC HPC systems.
C.3.52  The contractor shall answer questions of users of the AHPCRC computing resources about the major

AHPCRC HPC systems hardware and software, evaluating algorithms for applicability to a user's project, to help a
user in code development and debugging by telephone or email or at DOD User Group Meetings.

C4
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C.3.5.3 The contractor shall maintain an HTTP or equivalent server on the World Wide Web. The server shall
contain descriptions of AHPCRC activities, including preprint abstracts, still images and animation samples; training
and seminar announcements and schedules; a repository of publicly available software and tools developed at the
AHPCRC; and application forms for grants of AHPCRC resources. The content of the WEB site should be
approved by the COR.

C.3.54 Introductory User Guide — The contractor shall provide an on-line Introductory User Guide for the
AHPCRC that includes an introduction to the AHPCRC facility and systems and the procedures required for users to
access the AHPCRC systems. The contractor shall inform users about system updates and schedules via on line
news items and a daily message posted to the user's terminal at login time.

C.3.6 Consultation
The contractor shall provide a telephone helpline to support on the use of the systems, hardware and software.
C.3.7 Communications Systems

The contractor shall provide network services to meet the following requirements including use of all circuits
internal to the operation of the AHPCRC, including access to and from the-following: INTERNET, Defense
Research and Engineering Network, T-1 Network and User File Systems.

C.4 ADMINISTER A STAFF SCIENTIST PROGRAM (SSP) AND RESEARCH SUPPORT ACTIVITIES

C.4.1 The contractor shall administer the Staff Scientists Program (SSP) at various Army facilities. Under the SSP,
the contractor shall assist in placing staff scientists at various Army facilities. The staff scientists shall conduct
research, training classes and tutorials in their respective computational technology areas of expertise, closely
working with the cooperative agreement research program. In some cases the staff scientists shall serve in an
advanced support capacity for areas such as graphics, systems and application programming.

C.4.2 Staff scientists must either have PhD’s in appropriate disciplines or subject to approval by the COR, a skill
level commensurate with a PhD The composition of the staff scientist’s skill levels and technical disciplines will be
such as to complement the research content in the research cooperative agreement. The number of staff scientists can
vary depending on the requirements and available funding. The initial requirement is for up to ten staff scientists. If
the need arises, contractor shall provide SSP staffing at additional Army sites as mutually agreed to by the
Contractor and the COR. U.S. Staff scientists must be U. S. citizens, must be capable of acquiring secret clearances,
must be approved by the COR and unless otherwise approved by the COR must be resident at the selected Army
sites.

C.4.3 The Government shall furnish, on an as-required basis, at the Army sites, at no cost to the contractor, base
support (including workstations and workstation maintenance, floor space, desks, telephone equipment and access,
Janitorial services and office supplies), supplies for interactive terminals, access to the on-site Army supercomputer
systems, and access to communication networks and other supercomputer systems available under the DoD HPC
Modernization Program.

C.4.4 The contractor shall provide research support efforts. This shall include but not be limited to the following:

C.4.4.1 The composition of the research support staff skill levels and technical disciplines will be such as to
complement the research content in the research cooperative agreement, staff scientist program, and the government
requirements. The number of research staff can vary depending on the requirements and available funding.
Research support staff must be U. S. citizens, must be capable of acquiring secret clearances, must be approved by
the COR.  The contractor shall work to increase the number of software applications available for Army and DoD
use on scalable HPC systems.

C5
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C.4.4.2 The contractor shall work with Army and DoD researchers and with industrial collaborators to implement
new software applications for high performance systems particularly within the following areas: (1) Projectile-target
interaction (2), Signature Modeling (3) , Chem-bio and atmospheric/environmental sciences, (4) Virtual Computing
Environment , and (5) Enabling technologies and computational algorithms. ; as well as help providing the
necessary enabling technologies. The contractor shall identify new technology requirements and application
software needed by Army and DoD users.

C.4.4.3 The contractor shall, working with the Army and university researchers, identify needed third party
applications suitable for porting to the major AHPCRC HPC systems. The contractor shall, working with the Army
and university researchers, port these applications to the major HPC systems. The contractor shall work with the
software developers to implement the application. The contractor shall interface the third party software with
graphics software, utilities and other software already available on the system and provide user training. The
objective of this process is for the contractor to gain the added capacity or added performance possible on the major
AHPCRC HPC systems.

C.4.4.4 The contractor shall, through informal classes held at the Contractor’s facility or at university sites housing
AHPCRC systems, introduce university, Army and DOD HPC users and engineers to the latest HPC concepts and
tools available to support them.

C.4.4.5 The contractor shall answer questions about the major AHPCRC HPC systems hardware and software,
evaluating algorithms for applicability to a user's research project, to help a user in code development and
debugging.

C.4.4.6 The contractor shall assist in the implementation of existing AHPCRC developed applications on new
architectures. Contractor shall evaluate implementations that appear to exhibit superior performance using the
porting approach or simplifying the porting process.

C.4.4.7 The Contractor shall integrate new computational methods and techniques into new production software
packages. The Contractor with the approval of COR shall make the software available to the Army and the DOD.
The Contractor shall disseminate this software primarily through: (1) posting to the WWW; (2) transfer of the
software to third party vendors for incorporation into supported, third-party, commercial software; or (3) one-on-one
transfer of quasi-production software to Army and DOD HPC users.

C.5 CONDUCT TECHNOLOGY EXCHANGE PROGRAMS, OUTREACH AND EDUCATIONAL PROGRAMS,
PUBLICATIONS, SEMINARS AND WORKSHOPS

C.5.1 One of the missions of the AHPCRC is to support the Army in special areas of HPC and associated science
and technology that bring experts together to discuss recent research or educational findings or to expose other
researchers or advanced graduate/undergraduate students to new research and educational techniques or to provide
technology exchange. To achieve this research and development objective, the contractor shall administer a
comprehensive, proactive, multifaceted outreach research and development program including, seminars, workshops,
outreach and educational program, publications in conjunction with the research cooperative agreement.

C.5.2 WORKSHOPS, SEMINARS, CONFERENCES and PUBLICATIONS

The contractor shall support the research cooperative agreement by acting as facilitator and coordinator in
sponsoring workshops, seminars and conferences. The contractor responsibilities will include identification,
scheduling and resourcing of conferencing facilities, dissemination of announcements, and preparation of pre and
post conference technical material such as conference proceedings. The subject matter for these workshops, seminars
and conferences shall be determined by the COR and the AHPCRC in conjunction with the contractor. The
contractor shall co-sponsor other workshops and seminars with affiliated organizations, as may be designated by the
COR and subject to availability of funding.

C.6
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The Contractor shall publish the accomplishments of users of the AHPCRC systems and in particular the work being
performed as part of the AHPCRC Cooperative Agreement for Research and the work accomplished under the Staff
Scientists Program.

C.5.3 EDUCATIONAL PROGRAMS and OUTREACH

C.5.3.1 Educational Programs: The contractor will team with the AHPCRC research co-operative agreement and the
COR in planning and conducting:

a. Introductory HPC Summer Institutes: These introductory HPC summer institutes will be
conducted in coordination with and at the HBCU sites with particular emphasis on serving
students local to the partner HBCU Universities. The contractor will coordinate research projects
provided by the cooperative agreement university partners, provide material, exercises, and
teaching assistants in topics such as scientific programming in C, Fortran, Unix and HTML.

b. An Annual Advanced Summer Institute in HPC: The advanced program will serve to increase the
HPC knowledge and experience of the introductory students and other undergraduate students.
The contractor will coordinate research projects provided by the cooperative agreement
university partners, provide material, exercises, and teaching assistants in topics such as serial
programming in Fortran and C, Parallel programming for shared and distributed memories,
Visualization and HTML and Java. The Contractor shall provide for travel, provide stipends for
all student attendees and additionally provide for room and board for the non-commuting
students. This institute will be hosted at a facility in Minneapolis, MN so as to be proximate to
the AHPCRC Cooperative Agreement offices, equipment and staff at the University of
Minnesota- the site to be designated mutually by the COR and the AHPCRC in conjunction with
the contractor. The contractor will coordinate Seminars in HPC applications working jointly with
the AHPCRC to select and invite presenters typically Army researchers, AHPCRC researchers,
Staff Scientists under this contract, and HPC researchers from Industry.

C.5.3.2 Outreach: Under the direction of the Army and with the concurrence of the COR, the Contractor shall
support the AHPCRC in fostering collaborative programs with the defense industry, in particular, with the following
objectives:

C.5.3.2.1 To increase technology exchange between academia, industry and Government laboratories and thus
increase the economic competitiveness of the country as a whole.

C.5.3.2.2 To identify transferable technology and defense industrial problems of interest to expedite the movement
of promising HPC technology and methodologies into the defense industry.

C.7
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SECTION D Packaging and Marking

D.1 Reports delivered under this contract shall be identified in each Task Order and shall be afforded the degree of
packaging (preservation and packing) required to prevent damage due to the hazards of shipment and handling.

D.1
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SECTION E Inspection and Acceptance

E.1 Each Task Order deliverable provided under this contract will be inspected by the assigned COR and accepted if
the services meet the requirements stated in the Task Order.

E.l
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SECTION F Deliveries or Performance

F.1 Reporting requirements shall be specified in each Task Order. The following represent the menu of Reports to
be selected from for the Task Orders issued under this Contract:

F.1.1 INTEGRATION REPORT (INITIAL INTEGRATION): The Contractor shall prepare an Integration Report
upon completion of the Task Order that includes the following:

a.) List of GFP Equipment Received with appropriate notation indicating status of equipment

b.) Operational status and any issues outstanding relating to Installation, Integration and Check-Out of
all HPC equipment, software Security Equipment and Security Environment.

¢.) Documentation of diagnostics and test procedures used to determine operational status

d.) A description of a GFP system to serve as the machine dedicated to the IE File Transfer Function.
This description shall include the functionality developed into the system and the tests and
diagnostics that will be used to determine its status

e.) Lessons learned for record

Upon submittal of this report to the COR for approval and approval by the COR, the contractor shall then be allowed
to commence performing on the operation and maintenance task, if awarded.

F.1.2 USER GUIDE describing System Access and Operational and Security Procedures. This guide shall include
(but is not limited to) the following:

e List of systems available by name

e Number of processors

e  Main memory and disk storage available

e  User limits on processors, memory and disk storrage
Archival procedures
Programming paradigms for each system
Description of account approval process
e List of systems software and applications software
e  Sample job scripts
e List and description of debugging tools
e Names and phone numbers for help center assistance

This report shall be reviewed and approved by the COR, along with the Integration Report.

F.1.3 OPERATING AND MAINTENANCE STATUS REPORT: This report shall be submitted quarterly. The
report shall include utilization statistics on the HPC systems located at the CORE site and AHPCRC partner sites,
including hours associated with remedial and preventive maintenance, and other downtime. The reports shall be due
within 30 days after each quarterly period covered.

F.1.4 SYSTEMS AND USER UTILIZATION REPORT: This report shall be submitted monthly. It shall provide a
listing of all authorized users by organization, location, and name; allocations for users by system; prior month
utilization; cumulative fiscal year utilization to date. The reports shall be due within 10 days after each monthly
period covered. The Contractor is required to answer occasional data calls, providing ad hoc reports on request.

F.1.5 OPERATING AND MAINTENANCE FUNDING REPORT: A report shall be submitted quarterly describing

current and cumulative funding expenditures. The report shall also provide projections for expenditures for the
following six months. The reports shall be due within 30 days of the period covered.

F.l
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F.1.6 SEMI-ANNUAL REPORT (STAFF SCIENTIST PROGRAM and RESEARCH SUPPORT STAFF) The
Contractor shall provide a semi-annual report of the Staff Scientist Program and research support activities,
describing the efforts that have been completed and comparing such against the plan for such effort. This progress
report shall contain project descriptions, project objectives, and accomplishments or deliverables met according to
the plan. The staff scientists and research support staff should also deliver the software developed with associated
documentation along with the report on a CD. The contractor shall also provide a plan for the Staff Scientist
Program and research support staff for the next 6 months. This plan shall detail the current and projected staffing of
the Staff Scientist Program and research support staff, their disciplines and assignment locations, teaming
arrangements, project descriptions, project objectives, project milestones, specific deliverables and the work to be
done in the next six months. The plan shall be due 30 days prior to the next six-month period, to include the end of
performance under the task order.

F.1.7MONTHLY STATUS REPORT (STAFF SCIENTIST PROGRAM): The Contractor shall provide a monthly
status report to the COR that includes the following:

a. List of all staff scientists and support staff on board during the month (or fractions
thereof):
Army activity, location and project assignment
Amount to be billed against each staff scientist and support staff
Issues and status information for positions to be filled and/or expected vacancies.
Significant research progress and/or results achieved by selected staff scientists. The
objective here is to highlight progress on one or more projects depending on
results/progress recently achieved.

o a6 o

F.1.8 TASK FINAL REPORT: The Contractor shall provide a comprehensive report at the completion of each task
order summarizing all activities under the task. A draft report shall be due no later than sixty days after task order
completion to the COR for comments. Final report shall be provided no later than 15 days after receipt of COR
comments. Exception to this requirement is that of tasks related to the Integration of Equipment- for which separate
Reports are required

F.1.9 AHPCRC BULLETIN: The Contractor shall arrange for printing and issue a 16-20 page, color AHPCRC
bulletin. The bulletin shall contain articles on use of the HPC systems and technology exchange with Army sites and
AHPCRC partners. The bulletin shall be issued four times a year and must reflect i.) the research results of the
partners in the cooperative agreement ii.) significant accomplishments of the infrastructure support contract to
include HPC capability and services rendered iii.) research, development and support successes of the staff scientists
iv.) significant activities associated with workshops, seminars, education, outreach and publications. The technical
content associated with the cooperative research agreement will be the responsibility of and shall be approved by the
director of the AHPCRC Research Cooperative Agreement. The Director of the AHPCRC cooperative agreement
should closely work with the contractor in preparing this bulletin and will have final say on the technical content of
the bulletin. The draft report shall be provided within thirty days after the end of the three-month period covered to
the Contracting Officer’s Representative (COR) for comments. Final report shall be provided within sixty days after
the end of the three-month period incorporating COR comments.

F.1.10 TECHNOLOGY TRANSITION REPORTS: The Contractor shall provide progress reports quarterly on all
technology transition efforts performed under the contract. The report shall highlight technology transfer
accomplishments that benefit the Army. The report shall be provided within thirty days after the end of the three-
month period covered.

F2
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F.1.11 INTEGRATION REPORT (NEW HPC RESOURCES): The Contractor shall prepare an Integration Report
upon completion of the Task Order that includes the following:

a. List of Equipment Received with appropriate notation indicating status of equipment

b. Operational status and any issues outstanding relating to Installation, Integration and Check-Out of
new HPC equipment, software Security Equipment and Security Environment and interoperation
with pre-existing equipment.

¢.  Any changes needed in procedures or users guide

d. Lessons learned for record

e. Documentation of diagnostics and test procedures used to determine operational status

Upon submittal of this report to the COR for approval and approval by the COR, the contractor shall
then be allowed to place the new resources into operation under operation and maintenance task.

F.1.12 WORKSHOP PROCEEDINGS: The contractor shall provide a CD-ROM of the Workshop Proceedings
including all the papers presented and a Summary Foreword from the Workshop Chairman. The CD Rom shall be
completed within forty five days after the end of the workshop.

F.1.13 SUMMER INSTITUTE PROCEEDINGS: The contractor shall provide a CD-ROM detailing the success of
the Summer Institute Program including photographs of the students and their mentors, their project descriptions and
their presentations. The CD-ROM shall be completed within forty five days after the end of the Summer Institute.

F 1.14 SOFTWARE: The contractor shall provide all the software developed under this contract including
documentation (users guide, sample input/output, compiling/executing instructions, performance of the software,
success stories, publications, etc.) on CD’s or appropriate media. This includes all the software associated with
systems, applications, tools, etc. The distribution of the software will be the responsibility of the Government/COR.

F.2 The performance of the contract shall commence on the effective date of the contract and shall end sixty (60)
consecutive months thereafter. Required time for delivery of specific work will be cited in each Task Order. Any
Task Order issued during the effective period of this contract must be completed within the performance period of
the contract (contract award through sixty (60) months).

F.3 All technical data shall be delivered in accordance with each specific task order. Data items which require
distribution to DTIC shall be mailed to the following address:

Defense Technical Information Center (DTIC)
8725 John J. Kingman Road, Suite 0944
Ft. Belvoir, VA 22060-6218
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SECTION G Contract Administration Data

G.1 Delegation of Administrative Functions:
a. Administrative Contract Office
TO BE COMPLETED AT TIME OF AWARD
(5.2 Payment Information and Inquiries:
a. The Contractor should contact the DFAS Office indicated in Block 12 of the SF 26 for information or
inquiries regarding payments on this contract. Telephonic inquiries may be made to 1-800-756-4571

and electronic inquiries may be made at http://www.dfas.mil. In the event DFAS cannot answer the
inquiry, the Contracting Officer may be contacted for assistance.

G.3 Payment of Invoices will be made by:
TO BE COMPLETED AT TIME OF AWARD
G.4 The Contracting Officer’s Technical Representative is:
TO BE COMPLETED AT TIME OF AWARD
G.5 VOUCHER REQUIREMENTS
a.  All Vouchers must identify each Task Order along with the CLIN under which payment is being requested.
VOUCHERS WHICH DO NOT IDENTIFY THE PROPER TASK ORDER AND CLIN(S) WILL BE
REJECTED BY THE PAYMENT OFFICE AS IMPROPER.
b. Distribution of Vouchers —~ The Contractor shall forward vouchers to the addresses below in a simultaneous
mailing:
1. The original and six (6) copies to the Defense Contract Audit Agency (DCAA). The cognizant
DCAA office address is:
TO BE COMPLETED AT TIME OF AWARD
2. One copy to the Contracting Officer Representative (COR).
¢.  The contract completion voucher will be forwarded by the DCAA Contract Auditor to the Defense Contract
Management Agency (DCMA) Administrative Contracting Officer (ACO), or to the Procuring Contracting
Officer (PCO) who signed this contract if no DCMA ACO has been designated, for approval and transmittal
to the cognizant disbursing office.
G.6 Payments shall be disbursed in accordance with this Section G herein. Each Task Order will associate

specific ACRNs with specific CLINs. In the event a CLIN contains multiple ACRNSs, payments shall be
disbursed on a “first expiring funds” basis, unless otherwise specified.

G.1
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SECTION H Special Contract Requirements

H.1 SUBCONTRACTING PLAN

The Subcontracting Plan dated submitted by the Contractor was approved by the Contracting
Officer and is attached under Section J.

H.2 DISCLOSURE OF INFORMATION

The DFARS Clause at 252.204-7000 requires the Contracting Officer’s approval for disclosure of information.
The following sets forth the Army disclosure requirements and the process by which disclosure can be made:

Army Regulations (AR) 530-1 and AR 360-1 prescribe Department of the Army policies for operations
security (OPSEC) review prior to public release. These include:

(1) Procurement instruments and solicitations (including grants, cooperative agreements,
etc.), abstracts, papers, technical reports, articles, point papers, news releases, short items
to be included in other publications, academic papers on work-related subject matter,
speeches, briefings, media presentations, training materials, munitions cases,
environmental impact statements, and other forms of information, including film, audio
tapes and video cassettes which could divulge non-releasable, unclassified information

(2) Information posted on electronic bulletin boards, passed over unsecured electronic
mail systems, or posted in a manner to the World Wide Web

These policies are applicable to unclassified contracts/instruments as well as the classified
contracts/instruments governed in this respect by DD Form 254.

Army policy is to make available to the public the maximum accurate information on Army
contract/instrument relationships, industry/academic accomplishments, and scientific achievements. In
furtherance of this policy, each party agrees to confer and consult with each other prior to publication or any
other disclosure of information relating to efforts under this contract/instrument. Prior to any public
publication or disclosure, each party will offer the other party ample opportunity to review the proposed
publication or disclosure, to submit objections, and to file application letters for patents in a timely manner.
The contractor shall allow 60 days for completion of this process.

Your organization will provide the Public Affairs Office any public release of information on this
contract/instrument by forwarding the material to be released and a transmittal letter identifying the
contract/instrument number the specific information to be released, the medium to be used, the purpose of
the release, the cognizant Science Officer, Technical Monitor, or Contracting Officer's Representative to the
addresses shown below.

U.S. Army Research Laboratory U.S. Army Robert Morris Acquisition Center
Public Affairs Office RTP Division

ATTN: AMSRL-CS-PA ATTN: AMSSB-ACR (R. Burkes)

2800 Powder Mill Road 4300 S. Miami Blvd.

Adelphi, Maryland 20783-1197 Durham, NC 27703

M/F: Contract No.: DAAD19-03-D-NNNN

H.1
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The contractor shall assure that an acknowledgment of Government support and disclaimer of Government
endorsement as set forth below shall appear on each publication or presentation of material based on or
developed under this program. These statements shall appear either on the title/first page or the final page
of such documents -
"The research reported in this document/presentation was performed in connection with
contract/instrument DAAD19-03-D-NNNN with the U.S. Army Research Laboratory. The views
and conclusions contained in this document/presentation are those of the authors and should not be
interpreted as presenting the official policies or position, either expressed or implied, of the U.S.
Army Research Laboratory or the U.S. Government unless so designated by other authorized
documents. Citation of manufacturer's or trade names does not constitute an official
endorsement or approval of the use thereof. The U.S. Government is authorized to reproduce and
distribute reprints for Government purposes notwithstanding any copyright notation hereon.”

H.3 TASK ORDERS

a. The Contractor shall perform its obligation under this contract in accordance with written Task
Orders issued on a DD Form 1155 by the Contracting Officer pursuant to this paragraph. No work
will be performed or billed by the Contractor unless and until authorized by such Task Orders
signed by the Contracting Officer.

b. Individual Task Orders will be issued on a CPFF (completion) basis or a Firm-Fixed-Price (FFP)
basis. Task Orders issued hereunder will be serially numbered. For CPFF Task Orders each will
include (1) a statement that it is issued on a CPFF basis, (2) the CPFF Value, (3) a specific
description of the work to be performed and items to be delivered, including data items, (4)
ACRN(s) and CLIN(s) specific to the Task Order, (5) the amount available and allotted to the
Task Order, and (6) the date by which all effort and deliveries are to be completed. For FFP Task
Orders each will include (1) a statement that it is issued on a FFP basis, (2) the FFP, (3) a specific
description of the work to be performed and items to be delivered, including data items, (4)
ACRN(s) and CLIN(s) specific to the Task Order, (5) the amount available and allotted to the
Task Order, and (6) the date by which all effort and deliveries are to be completed.

c.  Except as provided in subparagraph (d) below, the issuance of a Task Order shall be proceeded by
an agreement by the Contractor and the Contracting Officer on the completion schedule and the
ceiling price.

d. The Contracting Officer may issue Task Orders on a CPFF basis without first reaching agreement
with the Contractor on the price and schedule, and the Contractor shall proceed with the
performance of such Task Order, up to the ceiling price.

e. All Task Orders issued hereunder are subject to the terms and conditions of this contract, and this
contract shall control in the event of conflict with any Task Order.

f.  If atany time during performance of any individual CPFF Task Order the Contractor believes that
the work thereunder cannot be completed within the estimated cost set forth therein, the Contractor
shall so notify the Contracting Officer, giving a revised estimate of the estimated cost for
performing the Task Order with supporting reasons and documentation, in accordance with the
Limitation of Cost clause set forth in the contract. The Government shall not be obligated to pay
the Contractor any amount in excess of the estimated cost set forth in each Task Order for
performance of work thereunder, and the Contractor shall not be obligated to continue
performance thereunder if to do so would exceed its estimated cost, unless and until the
Contracting Officer has notified the Contractor in writing that the estimated cost has been
increased and has specified in the notice a revised CPFF value for performance under the Task
Order. H.2
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g. The Government may incrementally fund each CPFF Task Order. Incrementally funded CPFF
Task Orders will set forth the amount available and allotted to the Task Order. The Limitation of
Funds clause will apply to all incrementally funded CPFF Task Orders.

H.4 INVOICING

a. The Contractor shall segregate and bill separately for work performed under each Task Order
issued under this contract. Costs of performing work set forth in one Task Order shall not be
chargeable or payable under any other Task Order. In addition, if the Task Order contains multiple
CLINs, the Contractor shall segregate and bill separately for work performed under each CLIN of
the Task Order. Costs of performing work set forth in one CLIN shall not be chargeable or payable
under any other CLIN.

b. Each Task Order will be numbered as it is issued to the Contractor by the Contracting Officer or
his/her authorized representative. This order number is to appear on all work accomplished and on
all invoices. Invoices may be submitted on a monthly basis.

H.5 GOVERNMENT FURNISHED PROPERTY DELIVERY SCHEDULE
To be identified on individual Task Orders.
H.6 FOREIGN NATIONALS PERFORMING UNDER CONTRACT

In accordance with 8 USC 1324a, it is unlawful to hire for employment in the US an individual without verifying that
individual's employment authorization. 8 CFR 274a.2 VERIFICATION OF EMPLOYMENT ELIGIBILITY
identifies the official documents that establish employment eligibility.

Prior to performance of work by a foreign national as a result of this contract, the employer shall provide the
Contracting Officer the name of the foreign national and identify the type of form (s) produced for verification of
employment status. Should the foreign national's performance require access to DoD facilities, the employer shall
coordinate with the sponsor providing access, in order to submit the following:

Individual's Name

Citizenship

Date and Location of the Visit

Purpose of the Visit

Passport Number

Employer's Verification of Work Authorization

AN e
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THE FOLLOWING CLAUSES ARE TO BE USED IN CONNECTION WITH BOTH COST-PLUS-FIXED-FEE
(CPFF) AND FIRM-FIXED-PRICE (FFP) TASK ORDERS ISSUED UNDER THIS CONTRACT:

CLAUSES INCORPORATED BY REFERENCE:

52.202-1
52.203-3
52.203-5
52.203-6
52.203-7
52.203-8

52.203-10
52.203-12
52.204-2
52.204-3
52.204-4
52.204-6
52.209-6

52.215-2
52.215-8
52.215-10
52.215-11
52.215-12
52.215-13

Definitions

Gratuities

Covenant Against Contingent Fees

Restrictions On Subcontractor Sales To The Government
Anti-Kickback Procedures

Cancellation, Rescission, and Recovery of Funds for Illlegal or
Improper Activity

Price Or Fee Adjustment For Illegal Or Improper Activity

Limitation On Payments To Influence Certain Federal Transactions

Security Requirements

Taxpayer Identification

Printed or Copied Double-Sided on Recycled Paper

Data Universal Numbering System (DUNS) Number

Protecting the Government's Interest When Subcontracting With
Contractors Debarred, Suspended, or Proposed for Debarment
Audit and Records--Negotiation

Order of Precedence--Uniform Contract Format

Price Reduction for Defective Cost or Pricing Data

Price Reduction for Defective Cost or Pricing Data--Modifications
Subcontractor Cost or Pricing Data

Subcontractor Cost or Pricing Data--Modifications

52.215-14 Alt I Integrity of Unit Prices (Oct 1997) - Alternate 1

52.215-15
52.215-18

52.216-18
52.219-8
52.219-9 Alt 1l
52.219-4

52.219-16
52.222-2
52.222-3
52.222-21
52.222-26
52.222-35

52.222-36
52.222-37

52.223-6
52.223-14
52.225-1
52.225-13

Pension Adjustments and Asset Reversions

DEC 2001
APR 1984
APR 1984
JUL 1995
JUL 1995
JAN 1997

JAN 1997
JUN 1997
AUG 1996
OCT 1998
AUG 2000
JUN 1999
JUL 1995

JUN 1999
OCT 1997
OCT 1997
OCT 1997
OCT 1997
OCT 1997
OCT 1997
DEC 1998

Reversion or Adjustment of Plans for Postretirement Benefits (PRB) OCT 1997

Other than Pensions

Ordering

Utilization of Small Business Concerns

Small Business Subcontracting Plan (Jan 2002) Alternate 11

OCT 1995
OCT 2000
OCT 2001

Notice of Price Evaluation Preference for HUBZone Small Business JAN 1999

Concerns
Liquidated Damages-Subcontracting Plan
Payment For Overtime Premiums
Convict Labor
Prohibition Of Segregated Facilities
Equal Opportunity
Equal Opportunity For Special Disabled Veterans, Veterans of the
Vietnam Era and Other Eligible Veterans
Affirmative Action For Workers With Disabilities
Employment Reports On Special Disabled Veterans, Veterans Of
The Vietnam Era and Other Eligible Veterans
Drug Free Workplace
Toxic Chemical Release Reporting
Buy American Act-Balance of Payments Program-Supplies
Restrictions on Certain Foreign Purchases
I.1

JAN 1999
JUL 1990
AUG 1996
FEB 1999
APR 2002
DEC 2001

JUN 1998
DEC 2001

MAY 2001
OCT 2000
FEB 2000
JUL 2000




52.227-1 Alt1
52.230-2
52.230-3
52.230-6
52.232-17
52.232-23 Alt1
52.232-25
52.232-33

52.233-1
52.233-3 Alt 1
52.237-3
52.242-1
52.242-3
52.242-4
52.242-13
52.242-15
52.243-7
52.244-5
52.246-25
52.247-63
52.253-1
252.201-7000
252.203-7001

252.203-7002
252.204-7000
252.204-7003
252.204-7004
252.209-7000

252.209-7004

252.209-7005
252.215-7000
252.215-7002
252.219-7003

252.225-7012
252.225-7031
252.227-7013
252.227-7014

252.227-7016
252.227-7026
252.227-7027
252.227-7030
252.227-7034
252.227-7036
252.227-7037
252.227-7039
252-235-7010
252.235-7011
252.242-7004

Authorization And Consent (Jul 1995) - Alternate |
Cost Accounting Standards

Disclosure And Consistency Of Cost Accounting Practices
Administration of Cost Accounting Standards
Interest

Assignment of Claims (Jan 1986) - Alternate |
Prompt Payment

Payment by Electronic Funds Transfer—Central Contractor
Registration

Disputes

Protest After Award (Aug 1996) - Alternate 1
Continuity Of Services

Notice of Intent to Disallow Costs

Penalties for Unallowable Costs

Certification of Final Indirect Costs

Bankruptcy

Stop-Work Order

Notification Of Changes

Competition In Subcontracting

Limitation Of Liability--Services

Preference For U.S. Flag Air Carriers

Computer Generated Forms

Contracting Officer's Representative

Prohibition On Persons Convicted of Fraud or Other Defense-

Contract-Related Felonies

Display Of DOD Hotline Poster

Disclosure Of Information

Control Of Government Personnel Work Product
Required Central Contractor Registration

Acquisition From Subcontractors Subject To On-Site Inspection

Under The Intermediate Range Nuclear Forces (INF) Treaty

Subcontracting With Firms That Are Owned or Controlled By The

Government of a Terrorist Country

Reserve Officer Training Corps and Military Recruiting on Campus

Pricing Adjustments
Cost Estimating System Requirements

Small, Small Disadvantaged and Women-Owned Small Business

Subcontracting Plan (DOD Contracts)
Preference For Certain Domestic Commodities
Secondary Arab Boycott Of Israel

Rights in Technical Data--Noncommercial Items

Rights in Noncommercial Computer Software and Noncommercial

Computer Software Documentation

Rights in Bid or Proposal Information

Deferred Delivery Of Technical Data Or Computer Software
Deferred Ordering Of Technical Data Or Computer Software
Technical Data--Withholding Of Payment
Patents--Subcontracts

Declaration of Technical Data Conformity

Validation of Restrictive Markings on Technical Data
Patents--Reporting Of Subject Inventions
Acknowledgement of Support and Disclaimer

Final Scientific or Technical Report

Material Management and Accounting System 1.2

APR 1984
APR 1998
APR 1998
NOV 1999
JUN 1996
APR 1984
FEB 2002
MAY 1999

DEC 1998
JUN 1985
JAN 1991
APR 1984
MAY 2001
JAN 1997
JUL 1995
AUG 1989
APR 1984
DEC 1996
FEB 1997
JAN 1997
JAN 1991
DEC 1991
MAR 1999

DEC 1991
DEC 1991
APR 1992
NOV 2001
NOV 1995

MAR 1998

JAN 2000
DEC 1991
OCT 1998
APR 1996

APR 2002
JUN 1992
NOV 1995
JUN 1995

JUN 1995
APR 1988
APR 1988
MAR 2000
APR 1984
JAN 1997
SEP 1999
APR 1990
MAY 1995
SEP 1999
DEC 2000
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CLAUSES INCORPORATED BY FULL TEXT

52.215-19  NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997)
(a) The Contractor shall make the following notifications in writing:

(1) When the Contractor becomes aware that a change in its ownership has occurred, or is certain to occur, that could
result in changes in the valuation of its capitalized assets in the accounting records, the Contractor shall notify the
Administrative Contracting Officer (ACO) within 30 days.

(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset valuations or any other cost
changes have occurred or are certain to occur as a result of a change in ownership.

(b) The Contractor shall--
(1) Maintain current, accurate, and complete inventory records of assets and their costs;
(2) Provide the ACO or designated representative ready access to the records upon request;

(3) Ensure that all individual and grouped assets, their capitalized values, accumulated depreciation or amortization,
and remaining useful lives are identified accurately before and after each of the Contractor's ownership changes; and

(4) Retain and continue to maintain depreciation and amortization schedules based on the asset records maintained
before each Contractor ownership change.

The Contractor shall include the substance of this clause in all subcontracts under this contract that meet the
applicability requirement of FAR 15.408(k).

(End of clause)

52.215-21  REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN COST
OR PRICING DATA--MODIFICATIONS (OCT 1997)

(a) Exceptions from cost or pricing data. (1) In lieu of submitting cost or pricing data for modifications under this
contract, for price adjustments expected to exceed the threshold set forth at FAR 15.403-4 on the date of the
agreement on price or the date of the award, whichever is later, the Contractor may submit a written request for
exception by submitting the information described in the following subparagraphs. The Contracting Officer may
require additional supporting information, but only to the extent necessary to determine whether an exception should
be granted, and whether the price is fair and reasonable--

(i) Identification of the law or regulation establishing the price offered. If the price is controlled under law by
periodic rulings, reviews, or similar actions of a governmental body, attach a copy of the controlling document,
unless it was previously submitted to the contracting office.

(i1) Information on modifications of contracts or subcontracts for commercial items. (A) If--
(1) The original contract or subcontract was granted an exception from cost or pricing data requirements because the

price agreed upon was based on adequate price competition or prices set by law or regulation, or was a contract or
subcontract for the acquisition of a commercial item; and
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(2) The modification (to the contract or subcontract) is not exempted based on one of these exceptions, then the
Contractor may provide information to establish that the modification would not change the contract or subcontract
from a contract or subcontract for the acquisition of a commercial item to a contract or subcontract for the
acquisition of an item other than a commercial item.

(B) For a commercial item exception, the Contractor shall provide, at a minimum, information on prices at which the
same item or similar items have previously been sold that is adequate for evaluating the reasonableness of the price
of the modification. Such information may include--

(1) For catalog items, a copy of or identification of the catalog and its date, or the appropriate pages for the offered
items, or a statement that the catalog is on file in the buying office to which the proposal is being submitted. Provide
a copy or describe current discount policies and price lists (published or unpublished), e.g., wholesale, original
equipment manufacturer, or reseller. Also explain the basis of each offered price and its relationship to the

established catalog price, including how the proposed price relates to the price of recent sales in quantities similar to
the proposed quantities.

(2) For market-priced items, the source and date or period of the market quotation or other basis for market price, the
base amount, and applicable discounts. In addition, describe the nature of the market.

(3) For items included on an active Federal Supply Service Multiple Award Schedule contract, proof that an
exception has been granted for the schedule item.

(2) The Contractor grants the Contracting Officer or an authorized representative the right to examine, at any time
before award, books, records, documents, or other directly pertinent records to verify any request for an exception
under this clause, and the reasonableness of price. For items priced using catalog or market prices, or law or
regulation , access does not extend to cost or profit information or other data relevant solely to the Contractor's
determination of the prices to be offered in the catalog or marketplace.

(b) Requirements for cost or pricing data. If the Contractor is not granted an exception from the requirement to
submit cost or pricing data, the following applies:

(1) The Contractor shall submit cost or pricing data and supporting attachments in accordance with Table 15-2 of
FAR 15.408.

As soon as practicable after agreement on price, but before award (except for unpriced actions), the Contractor shall
submit a Certificate of Current Cost or Pricing Data, as prescribed by FAR 15.406-2.

(End of clause)

52.216-19  ORDER LIMITATIONS. (OCT 1995)

(a) Minimum order. No minimum amount for individual Task Orders will be specified

(b) Maximum order. The Contractor is not obligated to honor:

(1) Any order for a single item in excess of N/A;

(2) Any order for a combination of items in excess of N/A; or

(3) A series of orders from the same ordering office within N/A days that together call for quantities exceeding the

limitation in subparagraph (1) or (2) above.

1.4
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(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal
Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the
Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above.

(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum
order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within 5 days after
issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the reasons.
Upon receiving this notice, the Government may acquire the supplies or services from another source.

(End of clause)
52.216-22 INDEFINITE QUANTITY. (OCT 1995)

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in
the Schedule. The quantities of supplies and services specified in the Schedule are estimates only and are not
purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering
clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in
the Schedule up to and including the quantity designated in the Schedule as the "maximum". The Government shall
order at least the quantity of supplies or services designated in the Schedule as the "minimum".

(¢) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on the
number of orders that may be issued. The Government may issue orders requiring delivery to multiple destinations
or performance at multiple locations.

(d) Any order issued during the effective period of this contract and not completed within that period shall be
completed by the Contractor within the time specified in the order. The contract shall govern the Contractor's and
Government's rights and obligations with respect to that order to the same extent as if the order were completed
during the contract's effective period.

(End of clause)

52.223-13  CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (OCT 2000)

(a) Submission of this certification is a prerequisite for making or entering into this contract imposed by Executive
Order 12969, August 8, 1995.

(b) By signing this offer, the offeror certifies that--

(1) As the owner or operator of facilities that will be used in the performance of this contract that are subject to the
filing and reporting requirements described in section 313 of the Emergency Planning and Community Right-to-
Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42
U.S.C. 13106), the offeror will file and continue to file for such facilities for the life of the contract the Toxic
Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section 6607 of
PPA; or

(2) None of its owned or operated facilities to be used in the performance of this contract is subject to the Form R
filing and reporting requirements because each such facility is exempt for at least one of the following reasons:
(Check each block that is applicable.)

[ 1 (i) The facility does not manufacture, process or otherwise use any toxic chemicals listed under section 313(c) of
EPCRA, 42 U.S.C. 11023(c);
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[ ] (i) The facility does not have 10 or more full-time employees as specified in section 313.(b)(1)(A) of EPCRA 42
U.S.C. 11023(b)(1 X (A);

[ ](ii1) The facility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of
EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate
certification form has been filed with EPA);

[ 1(iv) The facility does not fall within Standard Industrial Classification Code (SIC) major groups 20 through 39 or
their corresponding North American Industry Classification System (NAICS) sectors 31 through 33; or

[ ]1(v) The facility is not located within any State of the United States, the District of Columbia, the Commonwealth
of Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern Mariana Islands, or any
other territory or possession over which the United States has jurisdiction.

52.233-2  SERVICE OF PROTEST (AUG 1996)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an
agency, and copies of any protests that are filed with the General Accounting Office (GAO), shall be served on the
Contracting Officer.

(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with the
GAO.

(End of provision)

52.244-6  SUBCONTRACTS FOR COMMERCIAL ITEMS (MAY 2002)

(a) Definitions. As used this clause--

"Commercial item", has the meaning contained in the clause at 52.202-1, Definitions.

"Subcontract", includes a transfer of commercial items between divisions, subsidiaries, or affiliates of the Contractor
or subcontractor at any tier.

(b) To the maximum extent practicable, the Contractor shall incorporate, and require its subcontractors at all tiers to
incorporate, commercial items or nondevelopmental items as components of items to be supplied under this contract.

(c)(1) The Contractor shall insert the following clauses in subcontracts for commercial items:

(i) 52.219-8, Utilization of Small Business Concerns (OCT 2000) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts
that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns)
exceeds $500,000 ($1,000,000 for construction of any public facility), the subcontractor must include 52.219-8 in
lower tier subcontracts that offer subcontracting opportunities.

(ii) 52.222-26, Equal Opportunity (APR 2002) (E.O. 11246).

(iii) 52.222-33, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era and Other Eligible
Veterans (DEC 2001) (38 U.S.C. 4212(a)).

(iv) 52.222-36, Affirmative Action for Workers with Disabilities (JUN 1998) (29 U.S.C. 793).
(v) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (JUN 2000) (46 U.S.C. Appx 1241)

(flowdown not required for subcontracts awarded beginning May 1, 1996).
1.6
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(2) While not required, the Contractor may flow down to subcontracts for commercial items a minimal number of
additional clauses necessary to satisfy its contractual obligations.

(d) The Contractor shall include the terms of this clause, including this paragraph (d), in subcontracts awarded under
this contract.

(End of clause)
52.252-2  CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may
be accessed electronically at this/these address(es):

http://farsite.hill.af. mil/vffarl.htm
Clauses for FFP Task Orders

CLAUSES INCORPORATED BY REFERENCE:

THE FOLLOWING CLAUSES APPLY TO FFP TASK ORDERS:

52.222-48 Exemption from Application of Service Contract Act Provisions for AUG 1996
Contracts for Maintenance, Calibration, and/or Repair of Certain
Information Technology, Scientific and Medical and/or Office and
Business Equipment-Contractor Certification

52.229-3 Federal, State And Local Taxes JAN 1991
52.232-1 Payments APR 1984
52.232-8 Discounts For Prompt Payment FEB 2002
52.232-11 Extras APR 1984
52.239-1 Privacy or Security Safeguards AUG 1996
52.242-17 Government Delay Of Work APR 1984
52.243-1 Alt1 Changes--Fixed Price (Aug 1987) - Alternate 1 APR 1984
52.245-2 Government Property (Fixed Price Contracts) DEC 1989
52.245-19 Government Property Furnished "As Is" APR 1984
52.246-15 Certificate of Conformance APR 1984
52.246-16 Responsibility For Supplies APR 1984
52.246-25 Limitation Of Liability--Services FEB 1997
52.248-1 Value Engineering FEB 2000
52.249-2 Termination For Convenience Of The Government (Fixed-Price) ~ SEP 1996
52.249-8 Default (Fixed-Price Supply & Service) APR 1984

1.7
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CLAUSES INCORPORATED BY REFERENCE:

THE FOLLOWING CLAUSES APPLY TO CPFF TASK ORDERS:

52.227-11 Patent Rights--Retention By The Contractor (Short Form) JUN 1997
52.228-7 Insurance--Liability To Third Persons MAR 1996
52.232-20 Limitation Of Cost APR 1984
52.232-22 Limitation Of Funds APR 1984
52.242-3 Penalties for Unallowable Costs MAY 2001
52.243-2 Alt V Changes--Cost-Reimbursement (Aug 1987) - Alternate V APR 1984
52.244-2 Subcontracts AUG 1998
52.246-9 Inspection Of Research And Development (Short Form) APR 1984
52.245-5 Government Property (Cost-Reimbursement, Time-and-Materials, JAN 1986
or Labor Hour Contracts
52.246-8 Inspection of Research and Development-Cost Reimbursement MAR 2001
52.249-6 Termination (Cost Reimbursement) SEP 1996
52.249-14 Excusable Delays APR 1984

CLAUSES INCORPORATED BY FULL TEXT

52.216-7 ALLOWABLE COST AND PAYMENT (FEB 2002)

(a) Invoicing. (1) The Government will make payments to the Contractor when requested as work progresses, but
(except for small business concerns) not more often than once every 2 weeks, in amounts determined to be allowable
by the Contracting Officer in accordance with Federal Acquisition Regulation (FAR) subpart 31.2 in effect on the
date of this contract and the terms of this contract. The Contractor may submit to an authorized representative of the
Contracting Officer, in such form and reasonable detail as the representative may require, an invoice or voucher
supported by a statement of the claimed allowable cost for performing this contract.

(2) Contract financing payments are not subject to the interest penalty provisions of the Prompt Payment Act. Interim
payments made prior to the final payment under the contract are contract financing payments, except interim
payments if this contract contains Alternate I to the clause at 52.232-25.

(3) The designated payment office will make interim payments for contract financing on the 30th day after the
designated billing office receives a proper payment request.

In the event that the Government requires an audit or other review of a specific payment request to ensure
compliance with the terms and conditions of the contract, the designated payment office is not compelled to make
payment by the specified due date.

(b) Reimbursing costs. (1) For the purpose of reimbursing allowable costs (except as provided in paragraph (b)(2) of
this section, with respect to pension, deferred profit sharing, and employee stock ownership plan contributions), the
term "costs" includes only--

(i) Those recorded costs that, at the time of the request for reimbursement, the Contractor has paid by cash, check, or
other form of actual payment for items or services purchased directly for the contract;

(i1) When the Contractor is not delinquent in paying costs of contract performance in the ordinary course of business,
costs incurred, but not necessarily paid, for-—

L8
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(A) Supplies and services purchased directly for the contract and associated financing payments to subcontractors,
provided payments will be made--

(1) In accordance with the terms and conditions of a subcontract or invoice; and

(2) Ordinarily prior to the submission of the Contractor's next payment request to the Government;

(B) Materials issued from the Contractor's inventory and placed in the production process for use on the contract;
(C) Direct labor;

(D) Direct travel,

(E) Other direct in-house costs; and

(F) Properly allocable and allowable indirect costs, as shown in the records maintained by the Contractor for
purposes of obtaining reimbursement under Government contracts; and

(1ii) The amount of financing payments that have been paid by cash, check, or other forms of payment to
subcontractors.

(2) Accrued costs of Contractor contributions under employee pension plans shall be excluded until actually paid
unless--

(1) The Contractor's practice is to make contributions to the retirement fund quarterly or more frequently; and

(i1) The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter payment
period (any contribution remaining unpaid shall be excluded from the Contractor's indirect costs for payment
purposes).

(3) Notwithstanding the audit and adjustment of invoices or vouchers under paragraph (g) of this clause, allowable
indirect costs under this contract shall be obtained by applying indirect cost rates established in accordance with
paragraph (d) of this clause.

(4) Any statements in specifications or other documents incorporated in this contract by reference designating
performance of services or furnishing of materials at the Contractor's expense or at no cost to the Government shall
be disregarded for purposes of cost-reimbursement under this clause.

(c) Small business concerns. A small business concern may receive more frequent payments than every 2 weeks.

(d) Final indirect cost rates. (1) Final annual indirect cost rates and the appropriate bases shall be established in
accordance with Subpart 42.7 of the Federal Acquisition Regulation (FAR) in effect for the period covered by the
indirect cost rate proposal.

(2)(1) The Contractor shall submit an adequate final indirect cost rate proposal to the Contracting Officer (or
cognizant Federal agency official) and auditor within the 6-month period following the expiration of each of its fiscal
years. (ii) The proposed rates shall be based on the Contractor's actual cost experience for that period. The
appropriate Government representative and the Contractor shall establish the final indirect cost rates as promptly as
practical after receipt of the Contractor's proposal.
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(3) The Contractor and the appropriate Government representative shall execute a written understanding setting
forth the final indirect cost rates. The understanding shall specify (i) the agreed-upon final annual indirect cost rates,
(i1) the bases to which the rates apply, (iii) the periods for which the rates apply, (iv) any specific indirect cost items
treated as direct costs in the settlement, and (v) the affected contract and/or subcontract, identifying any with advance
agreements or special terms and the applicable rates. The understanding shall not change any monetary ceiling,
contract obligation, or specific cost allowance or disallowance provided for in this contract. The understanding is
incorporated into this contract upon execution.

(4) Failure by the parties to agree on a final annual indirect cost rate shall be a dispute within the meaning of the
Disputes clause.

(5) Within 120 days (or longer period if approved in writing by the Contracting Officer) after settlement of the final
annual indirect cost rates for all years of a physically complete contract, the Contractor shall submit a completion
invoice or voucher to reflect the settled amounts and rates.

(6)(i) If the Contractor fails to submit a completion invoice or voucher within the time specified in paragraph (d)(5)
of this clause, the Contracting Officer may--

(A) Determine the amounts due to the Contractor under the contract; and
(B) Record this determination in a unilateral modification to the contract.

(ii) This determination constitutes the final decision of the Contracting Officer in accordance with the Disputes
clause.

(e) Billing rates. Until final annual indirect cost rates are established for any period, the Government shall reimburse
the Contractor at billing rates established by the Contracting Officer or by an authorized representative (the
cognizant auditor), subject to adjustment when the final rates are established. These billing rates--

(1) Shall be the anticipated final rates; and

(2) May be prospectively or retroactively revised by mutual agreement, at either party's request, to prevent
substantial overpayment or underpayment.

(f) Quick-closeout procedures. Quick-closeout procedures are applicable when the conditions in FAR 42.708(a) are
satisfied.

(g) Audit. At any time or times before final payment, the Contracting Officer may have the Contractor's invoices or
vouchers and statements of cost audited. Any payment may be (1) reduced by amounts found by the Contracting
Officer not to constitute allowable costs or (2) adjusted for prior overpayments or underpayments.

(h) Final payment. (1) Upon approval of a completion invoice or voucher submitted by the Contractor in accordance
with paragraph (d)(4) of this clause, and upon the Contractor's compliance with all terms of this contract, the
Government shall promptly pay any balance of allowable costs and that part of the fee (if any) not previously paid.

(2) The Contractor shall pay to the Government any refunds, rebates, credits, or other amounts (including interest, if
any) accruing to or received by the Contractor or any assignee under this contract, to the extent that those amounts
are properly allocable to costs for which the Contractor has been reimbursed by the Government. Reasonable
expenses incurred by the Contractor for securing refunds, rebates, credits, or other amounts shall be allowable costs
if approved by the Contracting Officer. Before final payment under this contract, the Contractor and each assignee
whose assignment is in effect at the time of final payment shall execute and deliver--

1.10
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(i) An assignment to the Government, in form and substance satisfactory to the Contracting Officer, of refunds,
rebates, credits, or other amounts (including interest, if any) properly allocable to costs for which the Contractor has
been reimbursed by the Government under this contract; and

(i1) A release discharging the Government, its officers, agents, and employees from all liabilities, obligations, and
claims arising out of or under this contract, except--

(A) Specified claims stated in exact amounts, or in estimated amounts when the exact amounts are not known;

(B) Claims (including reasonable incidental expenses) based upon liabilities of the Contractor to third parties arising
out of the performance of this contract; provided, that the claims are not known to the Contractor on the date of the
execution of the release, and that the Contractor gives notice of the claims in writing to the Contracting Officer
within 6 years following the release date or notice of final payment date, whichever is earlier; and

(C) Claims for reimbursement of costs, including reasonable incidental expenses, incurred by the Contractor under
the patent clauses of this contract, excluding, however, any expenses arising from the Contractor's indemnification of
the Government against patent liability.

(End of clause)
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SECTION J List of Documents, Exhibits and Other Attachments

Attachment 1 —

Attachment 2 —

Attachment 3 —

Attachment 4 —

Attachment 5 —

Attachment 6 —

Attachment 7 —

Attachment § -

Attachment 9 -

Attachment 10 —

Attachment 11 -

Attachment 12 -

Attachment 13 -

Attachment 14 -

Attachment 15 -

Attachment 16 -

Security Requirements

List of Hardware, Equipment and Software located at the Core Site (Representative Task

D

List of Hardware, Equipment and Software located at the Core Site (Representative Task
2)

List of Hardware, Equipment and Software at AHPCRC Partner Institutions
(Representative Task 1)

Subcontracting Plan (TO BE INCLUDED AT TIME OF AWARD)

Representative Task 1 — Provide a Core Site and Environment for Infrastructure Base and
Install and Integrate Presently Owned GFP
(Supplemented Budget)

Representative Task 2 — Provide a Core Site and Environment for Infrastructure Base and
Install and Integrate Presently Owned GFP
(Current Budget)

Representative Task 3 — Operate, Maintain the Core Site in Support of the Cooperative
Agreement and High Performance Computing Modernization Program for
the systems included in Task 1(Supplemented Budget)

Representative Task 4 — Operate, Maintain the Core Site in Support of the Cooperative
Agreement and High Performance Computing Modernization Program for the systems
included in Task 2 (Current Budget)

Representative Task 5 —Staff Scientist Program (SSP) and Research Support Activities

Representative Task 6 — Acquisition, Installation and Integration of Novel HPC
Resources

Representative Task 7 — Conduct Technology Exchange Programs, Outreach and
Educational Programs, Publications, Seminars and Workshops

Past Performance Survey

Proposal Cover Sheet

Department of Defense High Performance Computing Modernization Program-
Information Environment (HPCMP-1E) - Title: HPCMP IE Non-Host —-Site Deployment
Guide.

DD Form 254
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ATTACHMENT 1
Security Requirements for the
Army High Performance Computing Research Center (AHPCRC)
Infrastructure Support Contract

1. The contractor shall install, support and maintain the current version of Kerberos in use throughout the High
Performance Computing Modernization Program (HPCMP). The version then in use at the time of contract award
will be specified to the contractor. [Current version is Version 5, MIT 1.06 NRL Release Tag 2002 0115.] The
contractor shall be responsible for implementing any configuration management changes to Kerberos that the
HPCMP specifies during the duration of the contract.

2. The contractor shall control access to all HPC systems being supported under this contract through the use of
Kerberos and SecurelD.

3. The contractor shall implement and maintain all HPCMP System/Network security policies. The Contractor shall
operate all computer systems acquired under this contract in conformance with the policies and procedures of the
Department of Defense High Performance Computing Modernization Program and the following DoD Instructions
and/or Regulations:

DoD Instruction 5200.2 R "Security of Department of Defense Installations and Resources”

DoD Directive 5200.28 "Security Requirements for Automated Information Systems”

DoD Directive 5235.25 "Withholding of Unclassified Technical Data from Public Disclosure"

DoD 5200.1-R "DoD Information Security Program”

DoD 5200.28-STD "Department of Defense Standard - Trusted Computer Evaluation Criteria"

DoD Instruction 5200.40 "DoD Information Technology Security Certification and Accreditation Process"

Memorandum from the Office of the Director of Defense Research and Engineering, dated 20 February 2002,
"Clarification on How Long Accounts are Permitted for Foreign Nationals with Students Visas"*

Memorandum from the Office of the Director of Defense Research and Engineering, dated 28 September 2001,
"Revision to the Uniform Use Access Policy for HPCMP Resources"*

Memorandum front the Office of the Director of Defense Research and Engineering, dated 5 April 2001,
"Automated Data Processing Designations for Unclassified HPC Resources"*

Memorandum from the Office of the Director of Defense Research and Engineering, dated 31 October 2000,
"SecurlD and Kerberos Memorandum Updates"*

Memorandum from the Office of the Director of Defense Research and Engineering, dated 16 March 1998,
"SecurlD and Kerberos Memorandum"*

Memorandum from the Office of the Director of Defense Research and Engineering, dated 20 April 1999,

"Uniform Use-Access Policy for Unclassified DoD High Performance Computing Modernization Program
Resources"*

*These memoranda are available at http://www.hpecmo.hpc.mil/Htdocs/SECURITY/index html
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ATTACHMENT 5
SUBCONTRACTING PLAN

(TO BE ADDED AT TIME OF CONTRACT AWARD.)
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ATTACHMENT 6 TO SECTION J
REPRESENTATIVE TASK ORDER 1

OBJECTIVE: Provide a Core Site and Environment for an Infrastructure Base and Install and Integrate Presently
Owned GFP as included on Attachment 2 in Section J

PERIOD OF PERFORMANCE: 10 Weeks from receipt of GFP
ANTICIPATED GOVERNMENT FUNDING: NONE
PRICING STRUCTURE: N/A

SCOPE OF WORK:

1.1 Install and Integrate HPC and Ancillary Systems provided as GFP and Prepare for Private T-1 Network
Connections

1.1.1 The Contractor shall provide a Core HPC site for installation, integration (in preparation for operation) of the
major HPC systems and ancillary equipment that will be initially provided as Government Furnished Property

(GFP). The GFP to be provided is listed in Attachment 2 in Section J. The Contractor shall install and integrate this
equipment, return it to operational condition, perform tests and diagnostics to assure its proper operation, to include
all hardware, applications and administrative software.

1.1.2 The Government is responsible for dismantling, packing and moving the existing assets specified in
Attachment 2 to the Contractor’s core site.

I.1.3 Install and Integrate Communications and Networking Equipment Provided as GFP.

1.1.3.1 The Government will provide the DREN drop connection into the Contractor’s core site facility. The
Contractor shall install, integrate and return to operational condition all communications and network equipment
provided as GFP that is necessary for the operation of the site in order to provide remote networked HPC computing
services to the Cooperative Agreement scientists and DoD, DoD contractor and University scientists. The contractor
shall network the core site systems in order to provide access to these systems through DREN, the Internet, and a T-1
private network. The Contractor shall prepare the Core Site to connect to a private T-1 network (as a minimum)
interconnecting the HPC systems at the Core Site and all of the organizations participating under the AHPCRC
cooperative agreement.

1.1.4 Install and Integrate Security Equipment And Environment

The Core Site shall perform as a Shared Resource or Support Center for the DoD HPC Modernization Program
(HPCMP). In that capacity the Contractor shall set up the site to comply with all administrative and security
requirements requested by the DoD High Performance Computing Modernization Office (HPCMO) and approved by
the ARL COR. These security requirements are specified in Attachment 1. The specific requirements of the push-
pull 1E system is provided in the document “Department of Defense High Performance Computing Modernization
Program-Information Environment (HPCMP-IE) _- Title: HPCMP IE Non-Host -Site Deployment Guide. For
information on the DoD HPCMP see www.hpcmo.hpe.mil.

DELIVERABLES: INTEGRATION REPORT (INITIAL INTEGRATION), and USER GUIDE as defined in
Section F
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ATTACHMENT 7 TO SECTION J
REPRESENTATIVE TASK ORDER 2

OBJECTIVE: Provide a Core Site and Environment for Infrastructure Base and Install and Integrate GFP as
included on Attachment 3 in Section J

PERIOD OF PERFORMANCE: 8 Weeks from receipt of GFP
ANTICIPATED GOVERNMENT FUNDING: NONE

PRICING STRUCTURE: N/A

SCOPE OF WORK:

2.1 Install and Integrate HPC and Ancillary Systems provided as GFP.

2.1.1 The Contractor shall provide a Core HPC site for installation, integration (in preparation for operation) of the
major HPC systems and ancillary equipment that will be initially provided as Government Furnished Property
(GFP). The GFP to be provided is listed in Attachment 3 in Section J. The Contractor shall install and integrate this
equipment, return it to operational condition, perform tests and diagnostics to assure its proper operation, to include
all hardware, applications and administrative software.

2.1.2 The Government is responsible for dismantling, packing and move of the existing assets specified in
Attachment 3, to the Contractor’s core site.

2.1.3 Install and Integrate Communications and Networking Equipment Provided as GFP

2.1.3.1 The Government will provide the DREN drop connection into the Contractor’s core site facility. The
Contractor shall install, integrate and return to operational condition all communications and network equipment that
is necessary for the operation of the Core Site in order to provide remote networked HPC computing services to the
Cooperative Agreement scientists and DoD, DoD contractor and University scientists. The contractor shall network
the Core Site’s systems in order to provide access to these systems through DREN, the Internet, and a T1 private
network. The Contractor shall prepare the Core Site to connect to a private T-1 network (as a minimum)
interconnecting the HPC systems at the Core Site and the University of Minnesota under the AHPCRC Cooperative
Agreement.

2.1.4 Install, Integrate And Operate Security Equipment And Environment

The Core Site shall perform as a Shared Resource or Support Center for the DoD HPC Modernization Program
(HPCMP). In that capacity, the Contractor shall set up the site to comply with all administrative and security
requirements requested by the DoD High Performance Computing Modernization Office (HPCMO) and approved
by the ARL COR. These security requirements are specified in Attachment 1. The specific requirements of the push-
pull IE system is provided in the document “Department of Defense High Performance Computing Modernization
Program-Information Environment (HPCMP-IE) - Title: HPCMP IE Non-Host —Site Deployment Guide. For
information on the DoD HPCMP see www.hpcmo.hpe.mil.

DELIVERABLES: INTEGRATION REPORT (INITIAL INTEGRATION), and USER GUIDE as defined in
Section F.
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ATTACHMENT 8 TO SECTION J
REPRESENTATIVE TASK ORDER 3

OBJECTIVE: Operate and Maintain the Core Site in Support of the Cooperative Agreement and High Performance
Computing Modernization Program for the systems installed under Task 1

PERIOD OF PERFORMANCE: 12 Months (The contractor shall not begin performance under this Task until the
Integration Report for the Integration Task has been approved by the Government, if such a task is issued.)

ANTICIPATED GOVERNMENT FUNDING: THIS AMOUNT IS NOT BEING DISCLOSED BY THE

GOVERNMENT. OFFEROR’S ARE TO PROPOSE A
PRICE IN SECTION B FOR THIS TASK.

PRICING STRUCTURE: FIRM-FIXED-PRICE (FFP)
SCOPE OF WORK:

I}

3.1 Computing Environment

3.1.1 The Contractor shall operate and maintain a Core HPC Facility for equipment installed and integrated in Task
1.

The Contractor shall maintain, support and operate the Core HPC site (including HPC systems, ancillary systems,
communications and security environment) established in compliance with Task 1 and whose equipment content is
otherwise augmented modified, altered and changed as a result of Task 6. The Contractor shall provide T-1
connectivity (at a minimum) from the Core Site to all organizations involved in the AHPCRC Cooperative
Agreement. The Contractor shall provide facilities, facilities management, systems integration services, systems
administration, support equipment and supplies and services for Core Site systems as necessary to operate and
maintain an HPC environment that enables the development and exploitation of the HPC applications of interest to
Army and DoD with primary emphasis being on the research program of the Cooperative Agreement. Through this
HPC environment, the Contractor shall work with the ARL, Army, DoD (and their Contractors) HPC user
community to exploit the capabilities of HPC to advance the defense posture of the United States. From nominally
50% of the computing capability from the systems at the Core site, and through allocations specified by the COR,
computing and ancillary services shall be provided to researchers working on and supporting the Cooperative
Agreement.

In addition to supporting the Cooperative Agreement, the Contractor shall operate the Core Site/Major HPC assets
(large multi-processors systems), located at the Contractors facility, as a Shared Resource or Support Center for the
DoD as a whole (as part of the DoD HPCMP) providing nominally 50% of the computing capability to DoD
researchers in Government, industry and academia, over the Defense Research and Engineering Network and other
high speed networks. The accounts and allocations under this component are specified by the DoD HPC
Modernization Office and include projects and investigators in DoD, their Contractors and DoD University based
researchers. It should be noted that this component of the user base and allocations thereto, is separately managed by
the HPCMO. The contractor’s interface to this DoD operation is subject to the guidance, coordination and approval
of the ARL COR. The Security Requirements for operating the Core site both in support of the Cooperative
Agreement and as a Shared Resource Center for the HPCMP are specified in Attachment 1.

3.1.2 Operational requirements shall include, but not be limited to:
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a. For each HPC system, the Contractor shall provide a scheduler that permits flexibility in
prioritizing jobs so as to service the computing accounts in compliance with allocations, and
priorities to be specified by the COR and the DoD HPCMO.

b. Procedures and rules for screening and accepting accounts shall be as follows: Applications
for HPC resources from research project Principal Investigators (PIs) and co-Investigators
(Cls) from AHPCRC partner institutions in the Cooperative Agreement shall be first approved
by the designated Point of Contact (POC) of the affiliated institution with final approval
provided by the COR. The COR is the final authority on issues related to these accounts.
Applications for HPC resources emanating from the 50% allocation to the DoD HPCMP shall
be approved by the sponsoring Service/Agency Account Approval Authority (S/AAA). The
contractor shall assure that only applications approved by these two processes are granted
HPC resources.

¢. User accounts and allocation are initialized and terminated by the Contractor. This includes
the processing of all appropriate security documentation, e.g., SF85P’s.

. The Contractor shall serve as the single POC for all system and user issues.

e. The Contractor shall implement and enforce security and information assurance measures as
specified in Attachment 1.

f.  The Contractor shall maintain statistics and other accountability information on usage by
individual and project, systems uptime, and other information as requested by the ARL COR.

g. The Contractor shall facilitate both connection to the HPCMP Information Environment (IE)
host site system and daily transference of status files on user allocations and utilization. The
contractor is required to dedicate a machine (computer) [from the GFP] to provide the IE
File Transfer function, install, integrate and implement software for the File Transfer function,
maintain the machine, and assure its continual operation in providing the status data on
account allocations and utilization. Toward this requirement the Contractor is being provided
with the pamphlet titled: “HPCMP IE Non-Host-Site Deployment Guide™. The General
Requirements for the 1E System are detailed in that pamphlet.

h.  The Contractor shall coordinate a joint meeting with all the AHPCRC partners at a minimum
of once per year. The purpose of this meeting will be to develop and assess operational
procedures and other matters of joint interest to the cooperative agreement and the
infrastructure support contract.

3.1.3 Support And Maintain Equipment at Partner Institutions: The Contractor shall maintain, support and assist in
the operation of HPC and ancillary systems, (and their network connectivity) specified in Attachment 4 that are
resident at the partner institutions of the AHPCRC. The list of these partner institutions having this equipment
include the University of Minnesota, in Minneapolis, MN, Clark Atlanta University, Atlanta, GA,, Florida A&M
University, Tallahassee, FL, Howard University, Washington D.C., and Jackson State University, Jackson,
Mississippi.

3.2 Systems Support

The Contractor shall create and maintain a heterogeneous computing environment to facilitate researcher
development of HPC applications for the solution of critical Army and DoD problems; and, to work with the
research community to exploit the capabilities of HPC to advance the defense, and economic and technological
security of the United States. The Contractor shall perform support tasks as follows:

3.2.1 The Contractor shall provide systems support for a network of HPC systems in a unified, heterogeneous
computing environment composed of HPC systems, large storage systems, high speed networks, and advanced
graphics and visualization laboratory, and workstations. Based on accounts, individual users and allocations
approved by the Government, the Contractor shall set up user accounts and provide computer time and related
services to these accounts according to priorities specified by the COR. The Contractor shall implement and oversee
the operation of procedures that provide computing services to these accounts in a manner that most effectively
utilizes the full computing capacity of the resources.
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3.2.1.1 The Contractor shall provide operations and networking support for the systems provided as GFP and their
suite of software.

3.2.1.2 Archival System: The computer center components owned by the Government do not include an archival
storage system. The Government currently has approximately 50 terabytes of applications data. The Contractor is
required to meet the Government’s archival needs for approximately 50 terabytes of data. The system currently
holding the Army and DoD archival data is a StorageTek(Redwood) Model SD-3. The tapes are 50GB/cartridge
(uncompressed, typical compression is 1.5-2:1. The Army has 1000 cartridges yielding approximately 50 Terabytes
of archive storage.

3.2.1.3 The Contractor shall provide support for the major system resources as follows:

3.2.1.3.1 The Contractor shall install new application and systems software and software updates as required by
either user requirements or vendors. The Contractor shall provide centralized software support and management for
all Government provided software operational at the partner institutions of the cooperative agreement This will
include centralized procurement and licensing, installation and testing, security testing, employment of standardized
installations, maintenance and debugging, security patches, firewalls, routers and switches, root access policies, and
strict configuration management. The Contractor shall provide a network based software/hardware system for
monitoring the major systems and network components of the core site and partner institutions.

3.2.1.3.2 The Contractor shall troubleshoot system hardware and software failures. As necessary, the Contractor
shall run diagnostics, develop system utilities for testing various components of the system working to fix bugs and
to increase system efficiency.

3.2.1.3.3 The Contractor shall provide maintenance and support, perform diagnostics and trouble-shooting as needed
so as to maintain continuous service from the communications and network equipment included under this Task
Order.

3.2.1.3.4 The Contractor shall provide feedback to vendor system designers regarding recommended hardware and
software modifications and design changes for inclusion in future releases of the system hardware and software.

3.2.1.3.5 The Contractor shall perform other duties, such as system backups, generating system usage and operations
and maintenance reports, running system diagnostics and provide for standard maintenance as available from systems
vendors or third parties. The Contractor shall facilitate both connection to the HPCMP Information Environment
(IE) host site system and the transference of status files to include a daily accounting of the allocation and utilization
to date for each of the accounts on the various HPC systems at the Center. The contractor shall comply with the
specific requirements of the push-pull 1E system is provided in the document “Department of Defense High
Performance Computing Modernization Program-Information Environment (HPCMP-IE) - Title: HPCMP IE Non-
Host —Site Deployment Guide.

3.2.1.3.6 The Contractor shall operate the major AHPCRC HPC systems acquired under this contract and located at
the contractor's facilities, on a twenty-four hours a day, seven days a week basis subject to downtime allowance for
preventive maintenance and systems upgrades. An HPC system is defined as the computer and all directly
connected peripherals. If more than 10% of the CPU's of an HPC system are unavailable for processing or if any user
cannot access their files from a file system directly attached to the HPC system then the HPC system is unavailable
for operational use and is considered "down". [f users files are stored on a fileserver not directly attached to an HPC
system and the user cannot access their files on the fileserver then, the fileserver is unavailable for operational use
and is considered "down". System downtime is computed on a system basis. The Contractor is responsible for
maintaining a system log in which they shall record the times when the system is available for use, the times the
systems are unavailable for use and the reason the system is unavailable. The system log shall be provided to the
Government COR or their authorized representative on a monthly basis with the submission of the invoice for the
monthly services. The COR shall review the log and make the determination as to the amount of downtime incurred
on all systems. Preventive maintenance shall be performed according to the manufacturers specifications at a time
mutually agreeable to the COR and Contractor. All system upgrades, to include the upgrade schedule, shall be
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agreed to by the Government COR. The Contractor shall provide on-call maintenance for the major HPC systems
located at the Contractor's facilities eight hours per workday (Monday through Friday, exclusive of holidays) with
four hour or less response time within the time zone where the system is located. The Contractor shall maintain
existing systems at an effectiveness level of 95%.
If the effectiveness level drops below 95% the Contractor shall grant the Government a maintenance credit as
described in Table C. The credit shall be calculated as a percentage (from Table C) of the prorated monthly
maintenance cost to be billed to the government for the particular system. The credit shall be included in the
monthly invoice for the month associated with the period of performance.
The effectiveness level(EL) is defined as;
EL = Operational Use Time / Scheduled Use Time

Operational Use Time: [Scheduled Use Time - Downtime]

Downtime: Time during which Contractor maintained equipment is not available for operational use.

Scheduled Use Time: Time during which Contractor maintained equipment is available for use.

TABLE C Maintenance Credits for Availability

Equipment Availability Rate Maintenance Credit
95-100% 0
94%-92% 5%
91-90% 10%
89-88% 15%
87-86% 20%
85-84% 25%
83-82% 30%
81-80% 35%
79-78% 40%
77-76% 45%
75-74% 50%
73-72% 65%
71-70% 70%
0-69% 0%

New systems shall not be subject to this condition until they have been operational for 12 months or the expiration
time of the warranty acquired with the system acquisition.

The Contractor shall operate the major HPC systems acquired under the auspices of this contract located at Clark
Atlanta, Florida A&M, Howard and Jackson State Universities, identified in Attachment 4, on a scheduled twenty-
four hours a day, seven days a week basis subject to periods of preventive maintenance and systems upgrade. The
time for preventive maintenance and system upgrades shall be mutually agreed to by the COR and the Contractor.
The Contractor shall provide for maintenance for the AHPCRC IBM SP systems located at the Clark Atlanta, Florida
A&M, Howard and Jackson State University sites and the Cray SVI1 at Jackson State and/or any additional or
replacement systems that may be put in place during the contract period. The systems at the above mentioned
locations shall not be subject to the uptime requirements imposed upon the systems located at the Core Site.

3.2.1.3.7 The Contractor shall provide workspace and computer access at the Core site facility for up to two
personnel which could include guest researchers, visitors or the COR for a period not to exceed 90 consecutive days.
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3.3 User Support, Training, Help line And Documentation

3.3.1 The Contractor shall provide user support, consultation, training, help line and documentation services
pertaining to the basic operation of the HPC resources. The Contractor shall provide consulting support to local and
remote users of the HPC systems pertaining to the basic operation of the HPC resources.

3.3.2 The Contractor shall maintain an HTTP or equivalent server on the World Wide Web. The server shall
contain descriptions of AHPCRC Cooperative Agreement activities and activities and services related to this
Infrastructure contract. The Director of the AHPCRC from the University of Minnesota shall be responsible for
determining the content associated with the Cooperative Agreement in coordination with the COR. The contractor
shall be responsible for the content associated with activities and services under its contract tasks, in coordination
with the COR. The content, style, and material posted on the WEB should be approved by the COR. The
information content shall include items such as preprint abstracts, still images and animation samples; training and
seminar announcements and schedules; a repository of publicly available software and tools developed and
application forms for access to HPC resources under this contract. The Contractor shall assist in making available
and providing to the user community, on an HTTP or equivalent server, the following information:

e  AHPCRC Overview

e Research Program

e Overview of HPC Resources

e Equipment Configuration

¢  Available Software

e  Schedule of Upcoming Training and Symposia

e Abstracts of HPC use reports

e JPEG and MPEG files showing pictures and animations of results of HPC use
activities.

333 User Guide

The Contractor shall provide an on-line User Guide for the HPC systems supported under this contract that includes
an introduction to the facility and systems and the procedures required for users to access the Core Site systems. The
Contractor shall inform users about system updates and schedules via on-line news items in the form of a daily
message posted to the user's terminal at login time. The Contractor shall be provided with a copy of the existing User
Guide as Government Furnished Information (GFL.)

3.4 Consultation

The Contractor shall maintain a telephone help line that is staffed twenty-four hours a day, seven days a week.
During the period 0800 — 1700 (local time) Monday - Friday advanced support on the use of the systems, hardware
and software shall be available. At all other times the helpline shall be staffed by operations personnel, whose
primary function is the operation of the computer equipment and are capable of answering elementary questions
concerning the status and use of the computer systems.

3.5 Communications Systems




DAAD19-02-R-0008

The Contractor shall support the GFP network equipment (e.g., routers and switches) servicing the partner
institutions of the cooperative agreement. The Contractor shall support and maintain the private T-1 network.

The Contractor shall provide network services to meet the following requirements including use of all circuits
internal to the operation of the HPC systems, including access to and from the-following:

s INTERNET

s Defense Research and Engineering Network

e T-1 Network

e  User File System

The Contractor shall provide a user file system with the following attributes:
a. User shall be able to access their home directory from all HPC systems (personal computers,
workstations, and HPC systems (except the T3-1200E)
b. The user file system shall incorporate access control lists (ACL’s), over and above the standard Unix
file permission mechanisms, so that file access may be monitored by systems personnel.
c. The user file system shall be integrated with Kerberos.
d.  Users shall have 50 Terabytes of archival storage available to them

DELIVERABLES:  OPERATING AND MAINTENANCE STATUS REPORT, SYSTEM AND USER
UTILIZATION REPORT, FUNDING REPORT, AND TASK FINAL REPORT as defined in Section F.
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ATTACHMENT 9 TO SECTION J
REPRESENTATIVE TASK ORDER 4

OBJECTIVE: Operate and Maintain the Core Site in Support of the Cooperative Agreement and High Performance
Computing Modernization Program for the systems installed under Task 2

PERIOD OF PERFORMANCE: 12 Months (The contractor shall not begin performance under this Task until the
Integration Report for the Integration Task has been approved by the Government, if such a task is issued.)

ANTICIPATED GOVERNMENT FUNDING: THIS AMOUNT IS NOT BEING DISCLOSED BY THE
GOVERNMENT. OFFEROR’S ARE TO PROPOSE A
PRICE IN SECTION B FOR THIS TASK.

PRICING STRUCTURE: FIRM-FIXED-PRICE (FFP)
SCOPE OF WORK:
4.1 The Contractor shall operate and maintain a Core HPC Facility for Equipment Installed and Integrated in Task 2.

The Contractor shall maintain, support and operate the Core HPC site (including HPC systems, ancillary systems,
communications and security environment} established in compliance with Task 2 and whose equipment content is
otherwise augmented modified, altered and changed as a result of Task 6. The Contractor shall provide T-1
connectivity (at a minimum) from the Core Site to the University of Minnesota performing under the AHPCRC
Cooperative Agreement. The Contractor shall provide facilities, facilities management, systems integration services,
systems administration, support equipment and supplies and services for HPC systems as necessary to operate and
maintain an HPC environment that enables the development and exploitation of the HPC applications of interest to
Army and DoD with primary emphasis being on the research program of the Cooperative Agreement. Through this
HPC environment, the Contractor shall work with the ARL, Army, DoD (and their Contractors) HPC user
community to exploit the capabilities of HPC to advance the defense posture of the United States. From nominally
50% of the computing capability from the systems at the Core site, and through allocations specified by the
COR,computing and ancillary services shall be provided to researchers working on and supporting the Cooperative
Agreement.

4.2 In addition to supporting the Cooperative Agreement, the Contractor shall operate the Core Site/Major HPC
assets (large multi-processors systems), located at the Contractors facility, as a Shared Resource or Support Center
for the DoD as a whole (as part of the DoD HPCMP) providing nominally 50% of the Center’s computing capability
to DoD researchers in Government, industry and academia, over the Defense Research and Engineering Network and
other high speed networks. The accounts and allocations under this component are specified by the DoD HPC
Modernization Office and include projects and investigators in DoD, their Contractors and DoD University based
researchers. It should be noted that this component of the user base and allocations thereto, is separately managed by
the HPCMO. The Contractor interface to this DoD operation is subject to the guidance, coordination and approval of
the ARL COR. The Security Requirements for operating the Core site both in support of the Cooperative Agreement
and as a Shared Resource Center for the HPCMP are specified in Attachment 1.

4.3 Operational requirements of the Center shall include, but not be limited to:

a. For each HPC system, provide a scheduler that permits flexibility in prioritizing jobs so as to
service the computing accounts in compliance with allocations, and priorities to be specified by the
COR and the DoD HPCMO.

b. Procedures and rules for screening and accepting accounts shall be as follows: Applications for
HPC resources from research project Principal Investigators (Pls) and co-Investigators (Cls) from
AHPCRC partner institutions in the Cooperative Agreement shall be first approved by the
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designated Point of Contact (POC) of the affiliated institution with final approval provided by the
COR. The COR is the final authority on issues related to these accounts. Applications for HPC
resources emanating from the 50% allocation to the DoD HPCMP shall be approved by the
sponsoring Service/Agency Account Approval Authority (S/AAA). The contractor shall assure
that only applications approved by these two processes are granted HPC resources.

¢. User account and allocation are initialized and terminated by the Contractor. This includes the
processing of all appropriate security documentation, e.g., SF85P’s

d. The Contractor serves as the single POC for all system and user issues

e. Implement and enforce security and information assurance measures as specified in
Attachment 1.

f. Maintain statistics and other accountability information on usage by individual and project,
systems uptime, and other information as requested by the ARL COR. Provide this information to
the HPCMO.

g. Facilitate both connection to the HPCMP Information Environment (IE) host site system and
daily transference of status files on user allocations and utilization. The contractor is required to
dedicate a machine (computer) [from the GFP] to provide the IE File Transfer function, install,
integrate and implement software for the File Transfer function, maintain the machine, and assure
its continual operation in providing the status data on account allocations and utilization. Toward
this requirement the Contractors are being provided with the pamphlet titled: “HPCMP IE Non-
Host-Site Deployment Guide”. The General Requirements for the IE System are detailed in that
pamphlet.

h.  Contractor shall develop a coordinating mechanism including a meeting with the AHPCRC
and COR at a minimum of once per year. Purpose of the coordination mechanism and meetings
will be to develop and assess operational procedures and other matters of joint interest to the
cooperative agreement and the infrastructure support arrangements.

4.4 Systems Support

The Contractor shall create and maintain a heterogeneous computing environment to facilitate researcher
development of HPC applications for the solution of critical Army and DoD problems; and, to work with the
research community to exploit the capabilities of HPC to advance the defense, and economic and technological
security of the United States. The Contractor shall perform support tasks as follows:

4.4.1 The Contractor shall provide systems support for a network of HPC systems in a unified, heterogeneous
computing environment composed of the HPC systems and ancillary systems installed and integrated in Task 2, large
storage systems, high speed networks, and advanced graphics and visualization laboratory, and workstations. Based
on accounts, individual users and allocations approved by the Government, the Contractor will set up user accounts
and provide computer time and related services to these accounts according to priorities specified by the COR. The
Contractor will implement and oversee the operation of procedures that provide computing services to these accounts
in a manner that most effectively utilizes the full computing capacity of the resources.

4.4.1.1 The Contractor shall provide operations and networking support for the systems installed and integrated in
Task 2 and their suite of software.

4.4.1.2 The Contractor shall provide support for the major HPC resources as follows:

4.2.1.2.1 The Contractor shall install new application and systems software and software updates as required by
either user requirements or vendors. The Contractor shall provide centralized software support and management for
all Government provided software operational at the Core Site and the University of Minnesota Cooperative
Agreement researchers. This will include centralized procurement and licensing, installation and testing, security
testing, employment of standardized installations, maintenance and debugging, security patches, firewalls, routers
and switches, root access policies, and strict configuration management.

4.2.1.2.2 The Contractor shall troubleshoot system hardware and software failures. As necessary the Contractor
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shall run diagnostics, develop system utilities for testing various components of the system working to fix bugs and
to increase system efficiency.

4.2.1.2.3 The Contractor shall provide maintenance and support, perform diagnostics and trouble-shooting as needed
s0 as to maintain continuous service from the communications and network equipment under this Task Order.

4.2.1.2.4 The Contractor shall perform other duties, such as system backups, generating system usage and operations
and maintenance reports, running system diagnostics and provide for standard maintenance as available from systems
vendors or third parties. The Contractor shall facilitate both connection to the HPCMP Information Environment
(IE) host site system and the transference of status files to include a daily accounting of the allocation and utilization
to date for each of the accounts on the various HPC systems at the Center. Specific requirements of the push-pull IE
system is provided in the document

“Department of Defense High Performance Computing Modernization Program-Information Environment
(HPCMP-IE)_ - Title: HPCMP IE Non-Host -Site Deployment Guide. The contractor is required to follow and
adhere to the procedures and requirements specified in this document.

4.4.12.5 The Contractor shall operate and maintain the major HPC systems acquired under this contract and located
at the Contractor's facilities on a schedule and with operational and maintenance policies that are designed to greatly
reduce the operational costs. There is no fixed requirement for up time, however the contractor is required to man the
site eight hours per day and five days per week.

DELIVERABLES:  OPERATING AND MAINTENANCE STATUS REPORT, SYSTEM AND USER
UTILIZATION REPORT, FUNDING REPORT, AND TASK FINAL REPORT as defined in Section F.
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ATTACHMENT 10 TO SECTION J
REPRESENTATIVE TASK ORDER 5

OBIECTIVE: Staff Scientist Program (SSP) and Research Support Activities
PERIOD OF PERFORMANCE: 12 months

ANTICIPATED GOVERNMENT FUNDING: $4M

PRICING STRUCTURE: COST-PLUS-FIXED-FEE (CPFF)

SCOPE OF WORK:

5.1 The Contractor shall hire up to ten staff scientists. Assignment locations shall be determined by the COR. For
planning purposes the assignment locations, technical disciplines and number per location/technical discipline will
be as follows:

Army Research Laboratory, Aberdeen Proving Ground, MD (2)

Army Research Laboratory, Adelphi, MD (2)

Tank Automotive Research Development Engineering Center, Warren, Michigan (2)

Engineering Research Development Center, Vicksburg, Mississippi (2)

U.S. Army Medical Institute of Infectious Diseases, Fort Detrick, MD (1)

U.S. Army Concept Analysis Agency, Ft. Belvoir, VA (1)

Technical disciplines: Projectile-target interaction (2), Signature Modeling (2) , Chem-bio and
atmospheric/environmental sciences (2) , Virtual Computing Environment(1) , and Enabling technologies and
computational algorithms (3).

me oo o

The Contractor shall assist in placing staff scientists at the Army assignment locations specified by the COR. The
staff scientists shall conduct research, training classes and tutorials in their respective computational technology
areas of expertise, closely working with the cooperative agreement research program. In addition to computational
research in their assigned disciplinary area the staff scientists shall assist in a support capacity, such as graphics,
systems and application programming.

5.2 The Contractor shall provide personnel at the above initial staffing level with changes in quantity, skill mix,
preferred disciplines being allowed subject to mutual agreement by the Contractor and the Army- with the COR
having final approval authority. The staff scientists shall reside predominantly at Army sites based upon the
Government’s stated needs and locations. Residence at other than these specified locations is subject to mutual
agreement between the Contractor and the Government, with the COR having final approval authority. The staff
scientists, regardless of their primary residence, will occasionally be required to travel to other designated sites for
short to extended periods of time (either to another Army/DoD lab, a University or a DoD contract site) based upon
mutual agreement between the Contractor and the COR.

Staff scientists shall either have PhD’s in appropriate disciplines or subject to approval by the COR, a skill level
commensurate with a PhD. The composition of the staff scientist’s skill levels and technical disciplines will be such
as to complement the research content in the Research Cooperative Agreement. Staff scientists will be assigned
research, development and support tasks associated with their portfolio specialty and will work on the portfolio
project team which consists of University Cooperative Agreement researchers as well as Army researchers.

If the need arises, Contractor shall provide SSP staffing at additional Army sites as mutually agreed to by the
Contractor and the COR.  Staff scientists shall be U. S. citizens, shall be capable of acquiring secret clearances, shall
be approved by the COR and unless otherwise approved by the COR shall be resident at the selected Army sites.
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5.3 In support of the staff scientists assigned to Army locations, the Government shall furnish, on an as-required
basis, at the Army sites, at no cost to the Contractor, base support (including workstations and workstation
maintenance, floor space, desks, telephone equipment and access, janitorial services and office supplies), supplies
for interactive terminals, access to the on-site Army supercomputer systems, and access to communication networks
and other supercomputer systems available under the DoD HPC Modernization Program.

5.4 The staff scientists shall assist researchers from the Cooperative Agreement and other affiliated Army
researchers to increase the number and quality of software applications available for Army and DoD use on scalable

HPC systems.

54.1 The composition of the research support staff skill levels and technical disciplines will be such as
to complement the research content in the research cooperative agreement, staff scientist program, and the
government requirements. The number of research staff can vary depending on the requirements and available
funding. The staff scientists and research support staff shall work with Army and DoD researchers and with
industrial collaborators to implement new software applications for high performance systems particularly within the
following areas: Projectile-target interaction, Signature Modeling, Chem-bio and atmospheric sciences, Virtual
Computing Environment, and Enabling technologies and computational algorithms. Additional areas include
scientific visualization, knowledge management and other enabling technology skills.

54.2 The staff scientists and research support staff, working with the Army and university researchers,
shallidentify needed third party applications suitable for porting to the major HPC systems. The staff scientists,
working with the Army and university researchers, shall port these applications to the major HPC systems. The staff
scientists shall work with the software developers to implement the application. The staff scientists shall interface
the third party software with graphics software, utilities and other software already available on the system and
provide user training. The objective of this process is for the Contractor to gain the added capacity or added
performance possible on the major HPC systems.

543 The staff scientists and research support staff shall assist in the implementation of existing
AHPCRC developed applications on new architectures and shall evaluate implementations that appear to exhibit
superior performance using the porting approach or simplifying the porting process.

544 The staff scientists and research support staff shall integrate new computational methods and
techniques into new production software packages and shall make the software available to the Army and the DOD.
The Contractor shall disseminate this software primarily through: (1) posting to the WWW; (2) transfer of the
software to third party vendors for incorporation into supported, third-party, commercial software; or (3) one-on-one
transfer of quasi-production software to Army and DOD HPC users.

5.5 The Contractor shall perform research support activities to assist in exploiting the research results under the
Cooperative Agreement.

5.5.1 The Contractor shall collaborate, to the extent feasible, with other DoD HPC Centers to develop utilities to
extend the concepts and tools developed. The Contractor shall develop a coordinated set of utilities to meet the
network mass storage and visualization needs of the Army and university researchers, particularly on scalable
parallel processors such as the IBM SP and the CRAY T3E-1200E.

5.5.2 The Contractor shall provide support services augmenting the staff scientist efforts described above, to
increase the number of software applications available for Army and DoD use on scalable HPC systems.

5.5.3 The Contractor shall answer questions of users of the HPC computing resources about the major HPC systems
hardware and software, evaluating algorithms for applicability to a user's project, advanced scientific visualization,

and to help a user in code development and debugging by telephone or email or at DOD User Group Meetings.

5.6 The contractor shall comply with the DD Form 254 attached to this solicitation.
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DELIVERABLES: FUNDING REPORT, SEMI-ANNUAL PLAN (STAFF SCIENTIST PROGRAM AND
RESEARCH SUPPORT STAFF), SEMI-ANNUAL PROGRESS REPORT (STAFF SCIENTIST PROGRAM
AND RESEARCH SUPPORT STAFF), SOFTWARE, AND TASK FINAL REPORT as defined in Section F.
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ATTACHMENT 11 TO SECTION J
REPRESENTATIVE TASK ORDER 6

OBJECTIVE: Acquisition, Installation and Integration of Novel HPC Resources
PERIOD OF PERFORMANCE: 18 months

ANTICIPATED GOVERNMENT FUNDING: $16.5M

PRICING STRUCTURE: COST-PLUS-FIXED-FEE (CPFF)

SCOPE OF WORK:

The Contractor shall procure, install and integrate new/novel HPC resources. The Government currently has
approximately $16.5M under the DoD FY02 Procurement appropriation for the express purpose of near term
upgrading of the capability of the AHPCRC Core site. The HPC systems procured for this appropriation are
mandated by congressional language to be “high memory bandwidth/low latency HPC systems”. Reference: House
of Representatives Report 107-350 MAKING APPROPRIATIONS FOR THE DEPARTMENT OF DEFENSE FOR
THE FISCAL YEAR ENDING SEPTEMBER 30, 2002 AND FOR OTHER PURPOSES, Conference Report to
Accompany H. R. 3338, December 19, 2001, page 145, Major Equipment OSD. The contractor shall identify the
HPC resources to be acquired, acquire the HPC resources, install the HPC resources and integrate them into the
computing environment at the Core Site. The contractor shall perform diagnostic testing to ensure that the HPC
resources are operating appropriately. The Contractor shall structure the acquisition such that system integration,
first year maintenance costs and one time software license fees are absorbed into the overall acquisition costs and
thus appear only in this representative task.

DELIVERABLES: INTEGRATION REPORT (NEW HPC RESOURCES)
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ATTACHMENT 12 TO SECTION J
REPRESENTATIVE TASK ORDER 7

OBJECTIVE: Conduct Technology Exchange Programs, Outreach and Educational Programs, Publications,
Seminars and Workshops

PERIOD OF PERFORMANCE: 12 months

ANTICIPATED GOVERNMENT FUNDING: $500,000.00
PRICING STRUCTURE: COST-PLUS-FIXED-FEE (CPFF)
SCOPE OF WORK:

7.1 WORKSHOPS AND SEMINARS

The contractor shall support the research co-operative agreement by acting as facilitator and coordinator in
sponsoring workshops, seminars and conferences. The contractor responsibilities will include identification,
scheduling and resourcing of conferencing facilities, dissemination of announcements, and preparation of pre and
post conference technical material such as conference proceedings. The subject matter for these workshops, seminars
and conferences shall be determined by the COR and the AHPCRC in conjunction with the contractor. The
contractor shall co-sponsor other workshops and seminars with affiliated organizations, as may be designated by the
COR and subject to availability of funding.

The Contractor shall publish an annual brochure reporting on the accomplishments of users of the AHPCRC systems
and in particular the work being performed as part of the AHPCRC Cooperative Agreement for Research and the
work accomplished under the portfolio projects.

7.2 EDUCATIONAL PROGRAMS and OUTREACH

7.2.1 Educational Programs: The contractor will team with  the AHPCRC research cooperative agreement and the
COR in planning and conducting:

a. Introductory HPC Summer Institutes: These introductory HPC summer institutes, typically two
weeks, will be conducted in coordination with and at the HBCU sites with particular emphasis on
serving High School students local to the partner HBCU Universities. The contractor will
coordinate research projects provided by the cooperative agreement university partners, provide
material, exercises, and teaching assistants in topics such as scientific programming in C,
Fortran, Unix and HTML. Annually two such institutes will be conducted, one at each of two
HBCU'’s, with an alternating schedule so that at least one such institute is held at each HBCU
within a two year period.

b. An Annual Advanced Summer Institute in HPC: (typically a two to ten week workshop
University undergraduates). The cooperative agreement university partners will provide research
projects, material, exercises, and teaching assistants in topics such as serial programming in
Fortran and C, Parallel programming for shared and distributed memories, Visualization and
HTML and Java. The Contractor shall provide for travel for up to twenty students to attend,
providing stipends for all student attendees and additionally providing for room and board for the
non-commuting students. This institute will be hosted at a facility in Minneapolis, MN 5o as to be
proximate to the AHPCRC Cooperative Agreement offices, equipment and staff at the University
of Minnesota- the site to be designated mutually by the COR and the AHPCRC in conjunction
with the contractor. The contractor will coordinate Seminars in HPC applications working jointly
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with the COR and the AHPCRC to select and invite presenters typically Army/DOD researchers,
AHPCRC researchers, Staff Scientists under this contract, and HPC researchers from Industry.
A list of projects and seminar invitees will be provided for the COR’s approval.

7.3 TECHNOLOGY EXCHANGE PROGRAMS AND PUBLICATIONS

7.3.1  Under the direction of the Army and with the concurrence of the COR, the Contractor shall support and
foster collaborative programs with the defense industry, in particular, with the following objectives:

7.3.1.1 To increase technology exchange between academia, industry and Government laboratories and thus increase
the economic competitiveness of the country as a whole.

7.3.1.2 To identify transferable technology and defense industrial problems of interest. The contractor shall
submit Technology Transition Reports as delineated in Section F.

7.3.1.3 To expedite the movement of promising HPC technology and methodologies into the defense industry.

7.3.2  The contractor shall publish the AHPCRC Bulletin as delineated in Section F. The bulletin shall be issued
four times a year and must reflect i.) the research results of all partners in the cooperative agreement 1i.) significant
accomplishments of the infrastructure support contract to include HPC capability and services rendered iii.)
research, development and support successes of the staff scientists iv.) significant activities associated with
workshops, seminars, education, outreach and publications

DELIVERABLES: FUNDING REPORT, WORKSHOP PROCEEDINGS, SUMMER INSTITUTE
PROCEEDINGS, AHPCRC BULLETIN, TECHNOLOGY TRANSITION REPORT and TASK FINAL REPORT
as defined in Section F.
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ATTACHMENT 13
Past Performance Survey

PAST PERFORMANCE SURVEY GUIDANCE
(FOR THE ORGANIZATION COMPLETING THE SURVEY FOR THE OFFEROR)

1. The US Army Robert Morris Acquisition Center, Research Triangle Park Division (RMAC-RTP) is currently
conducting a competitive solicitation DAAD19-02-R-0008. This solicitation is for infrastructure support in
connection with the Army High Performance Computing Research Center (AHPCRC.) The Infrastructure Support
efforts include the acquisition of novel high performance computing (HPC) resources; operating, maintaining and
supporting such HPC resources; and providing staff scientists to assist in research and technology transition
activities. We have requested that each offeror provide our office information about its past performance on similar
contracts for use as part of this evaluation. We have requested that each offeror forward the attached survey to
organizations for whom it has provided similar work.

2. Your assessment of past performance is extremely valuable to our evaluation process. Part A of the survey is to
be completed by the offeror, and should have been completed by the person who has sent you this survey. Part B of
the survey is to be completed by your organization.

3. The survey should be completed by the individual most knowledgeable of the Contractor’s day-to-day.
However, that individual is encouraged to supplement his/her own knowledge of the Contractor’s performance with
the judgement of others in their organization, as applicable.

4. Due to time constraints, this survey is to be completed and submitted to the RMAC-RTP by the due date for
proposals in connection with this solicitation. Since the offeror is responsible to ensure timely submission of this
survey, it is requested that you provide the offeror notification when you have transmitted this survey to the RMAC-
RTP.

5. Completed surveys may be submitted via fax, email or US mail. It is imperative that the customer organization
completing Part B of this questionnaire return the questionnaire no later than the proposal due date to the US Army
Robert Morris Acquisition Center, Attn: Mr. Richard Burkess/ AMSSB-ACR, 4300 S. Miami Blvd., Durham, NC
27703; Phone 919-549-4295; Fax 919-549-4388; or email burkesrc@arl.aro.army.mil.

6. Handwritten responses are sufficient. Please assure the handwriting is legible. Please provide explanatory
narratives for as many responses as possible. These narratives need not be lengthy, just detailed. If more space is
needed, please attach additional pages.

7. As this survey relates to an ongoing source selection for the US Army Robert Morris Acquisition Center, request
that all information provided within the survey be safeguarded against unauthorized disclosure.

8. Any questions in connection with this survey may be directed to the Contract Specialist identified in Paragraph 5
above.

“SOURCE SELECTION SENSITIVE/FOR OFFICIAL USE ONLY”
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PAST PERFORMANCE SURVEY

PART A (To be completed by the offeror)

Organization Name:

Contract Number:

Type of Contract:

Contract Period of Performance:
Total Dollar Amount of Contract:
Brief Description of Contract Effort:

Customer Organization
Name of Business POC:
Address:

Telephone Number:
Fax Number:
Email Address:

Customer Organization
Name of Technical POC:
Address:

Telephone Number:
Fax Number:
Email Address:

DUE DATE FOR SUBMISSION:

PART B (To be completed by the customer organization)

I. RATING STANDARDS

EXCELLENT: Results exceeded expectations; consistently met all contract requirements and exceeded some;
technical quality was excellent; contractor was responsive and timely; control of subcontractors resulted in
superior performance

GOOD:  Results met all expectations; technical quality was good; timeliness and responsiveness was above
average; exhibited above average control of subcontractors that resulted in good performance

ADEQUATE: In most cases, expectations were met; quality of technical work was acceptable; timeliness and
responsiveness was acceptable; control of subcontractors resulted in the expected outcome.

INADEQUATE: Expectations not met; contractor had problems meeting contract requirements; quality of
technical work was poor; contractor was not responsive or timely; poor control over subcontractors led to an
inferior result.

NOT APPLICABLE: Does not apply to this contract or contractor

“SOURCE SELECTION SENSITIVE/FOR OFFICIAL USE ONLY™
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2. EVALUATION - Please respond to the following questions regarding the contractor’s past performance. 1f
possible, please provide a short explanatory narrative for each element.

a. Rate contractor’s ability to hire and keep qualified, trained personnel.
Excellent [ ] Good [ ] Adequate [ ] Inadequate [ ] Not Applicable [ ]

b. Rate contractor’s management ability and the reporting of both technical and administrative data (periodic

technical and financial reports, etc.) in terms of completeness, accuracy, and timeliness.
Excellent [ ] Good [ ] Adequate [ ] Inadequate [ | Not Applicable [ ]

c.  Rate contractor’s responsiveness, interface and working relationship with the Government COR.

Excellent [ ] Good [ ] Adequate [ ] Inadequate [ ] Not Applicable [ ]

d. Rate contractor’s ability to adhere to original cost estimates and bill in a timely manner.

Excellent [ ] Good [ ] Adequate [ | Inadequate [ ]  Not Applicable [ ]

Rate the quality of the contractor’s overall technical performance and compliance with the contract terms
and conditions.

Excellent [ ] Good [ ] Adequate [ ] Inadequate [ ] Not Applicable [ ]

“SOURCE SELECTION SENSITIVE/FOR OFFICIAL USE ONLY”
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3.ADDITIONAL COMMENTS

“SOURCE SELECTION SENSITIVE/FOR OFFICIAL USE ONLY”
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ATTACHMENT 14
PROPOSAL COVER SHEET
(to be completed and submitted with proposal)

SOLICITATION NO: DAAD19-02-R-0008

NAME AND ADDRESS OF ORGANIZATION:

TECHNICAL POC FOR ORGANIZATION:

PHONE, FAX AND EMAIL FOR TECHNICAL POC:

BUSINESS POC FOR ORGANIZATION:

PHONE, FAX AND EMAIL FOR BUSINESS POC:

POC FOR ORGANIZATION CONCERNING COST PROPOSAL:

PHONE, FAX AND EMAIL FOR COST PROPOSAL POC:

LISTING OF THE NAMES OF ALL ORGANIZATIONS INCLUDED IN THE PROPOSAL (i.e. the offeror and

proposed subcontractors):

SIGNATURE OF PERSON AUTHORIZED TO SUBMIT THE PROPOSAL AND BIND THE ORGANIZATION:

TYPED NAME AND TITLE OF PERSON SIGNING THE PROPOSAL.:

DATE THE PROPOSAL IS SIGNED:
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1. Purpose

The purpose of this document is to give HPCMP-IE non-host-sites the information required to
facilitate both connection to the HPCMP-IE host-site system and the transference of status files. It
also explains the push/pull procedure for the status files that are required from each non-host-site.

2. General Requirements

Within this guide, there are a number of general requirements:

¢ Each Non-Host site will provide a machine dedicated to providing the IE File Transfer function.
This machine must not share cycles for HPC usage. It may provide the HPC standard kerberized
services (telnet, ssh, ftp) to a limited number of SyAdmin and IE admin personnel. The
recommended hostname for this machine is “iedata”. The non-host site may use a different
hostname, but the change must be coordinated with the host site.

¢ The Non-Host site “iedata” machine shall be installed, configured, and secured according to local
non-host site practices. Any unnecessary services must be removed from this system. Any
unnecessary user accounts must be removed from this system. A new user account named
“ieaccess” must be added for use by the host site file transfer mechanism.

o  Secure Shell (ssh) with RSA Authentication will be used to transfer files. File transfers will be
initiated by the host site. The non-host site shall install the current release of the HPC standard
kerberized ssh (ssh-1.2.27c, or later) and run an sshd daemon configured for use by the host site
as specified in the file transfer kit provided by the host site (iexfer-nhs-1.2.tar.gz, or later). This
sshd daemon runs on a non-standard port (2230) to allow for the local use of another sshd
daemon on the standard port 22. Any firewalls or routers between the Host and Non-Host sites
must be configured to allow connections from the Host Site data transfer machine to port 2230 on
the Non-Host site “iedata” machine.

¢ The Non-Host site must take reasonable and prudent measures to limit access to the “ieaccess”
account and to ensure the integrity of the data files it provides to the host site.

e The Host Site must take reasonable and prudent measures to protect the private RSA keys used to
access the non-host site and to ensure the integrity of the data files it provides to the non-host site.

¢ The transfer of Queue status and Site Accounting-status data must occur on a regular schedule.
Transfer of Queue status must occur once every 15 minutes, and transfer of Site Accounting-
status must occur once every 24 hours. It is highly recommended that this process be automated
to provide a more consistent output format.

¢ The data files must be in an XML format. A document describing the specific details of what this
file must contain has been forwarded to each non-host-site.

e All status files to be transferred will contain only “change data” rather than a full set of data. The
non-host sites must incorporate tools that will generate only change data files.

3. XML File Generation

Each NHS must create XML files containing change data from their NHS system. The NHS can
either generate the XML files directly using a custom method developed by their own site, or
create a set of CSV files and use a translator, which will be supplied, to convert them to an XML
file prior to pushing it to the host-site. Either way, the file that gets pulled up to the host-site must
be an XML file.
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Both methods incorporate the use of an XSD file. The XSD file is used to validate that the XML
file was generated correctly and is in the proper format, i.e. if it is an integer it is passing an
integer, if it is a character it is passing a character, etc.

3.1 Own Site’s Custom Tool

If a NHS chooses to use a custom tool developed by their own site, they must incorporate the
following two requirements:

*  Obtain XML engine that supports W3C Schema Recommendation (Xerces V1.4.1) for
validation

= Obtain local copy of the 1E schema definition file that is required in the first line of all
XML files generated

= XML file must follow the format as described in the file distributed to each NHS
(IEXML1-7-02.zip)

3.2 Supplied CSV to XML Translator

A CSV to XML translator has been provided to each NHS. This translator can be used by those
sites that choose not to create the XML file directly using a custom method. This tool requires the
NHS to do the following:

®=  Generate CSV files

= Configure the translator application to match their local sight

= Run the translator

4. File Transfer

4.1 Generalized Operation

The transfer of files between the host-site and the non-host-site must be done using an
authenticated, secure connection. Secure Shell (ssh) provides encryption, authentication, and a
straightforward method for limiting the actions which may be performed over the secure
connection. First, each NHS runs a secure shell server (sshd) configured to only accept
connections from a single site (the host site) for a single user (“ieaccess™). Incoming connections
to the NHS “ieaccess™ account are authenticated using a limited number of public/private
keypairs. Each key is bound to a specific function; general shell access by the host site is
prohibited.
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The following drawing depicts file transfers between the Host and Non-Host sites. Three
separate files and sets of keys will be transferred at various times throughout the day as specified
in this document. These files and keys are depicted in the drawing and are:

1. ‘queue-stat.xml’ and ‘Send gstat’,
2. ‘account-stat.xml’ and ‘Send acc-stat’

3. ‘account-update’ and ‘Recv gstat’

Host Site Non-Host Site

iedb Send gstat

Site 1
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4.2 Preparation

This section describes the sequence of steps that needs to be done at each non-host-site to
integrate the transfer process between the non-host-sites and the host-site.

a) Select a machine to provide the IE File Transfer function. This machine must not share
cycles for HPC usage. This machine is referred to as “iedata” throughout this document.
You may use this recommended hostname or choose another. Provide the hostname you use
to the Host Site 1E administrator.

b) Install, configure, and secure the “iedata” machine according to your local site practices.
Remove any unnecessary accounts from the system. Add a new user account for use by the
Host Site. This account must be named “ieaccess”. Assign a local IE Data Administrator and
give them access to this account (e.g. .k5login).

¢) Remove any unnecessary services from the system. Install the current release of the HPC
standard kerberized ssh (ssh-1.2.27c¢, or later). Obtain the current release of the NHS file
transfer kit from the host site (iexfer-nhs-1.2.tar.gz, or later).

d) Have the local IE Data Administer log in to the ieaccess account and unpack the file transfer
kit in the ieaccess account’s home directory. Run the bin/setup.nhs script. Among other
things, this script should create the following directories within the 'ieaccess' home directory:
'queuedata’, 'upload', and 'download'

e) The ieaccess account provides a SystemV-style sshd startup script (bin/sshdaemon). The
iedata SysAdmin should examine this script and configure an instance of sshd to run at
system startup using the ieaccess .ssh/ie_sshd config file. They should then either reboot
iedata or manually start the IE sshd server. Note that this instance of sshd runs on a separate
port (2230) to allow for the use of a standard sshd server on the iedata machine.

f) The local [E Data Administrator should verify that sshd is up and running (see appendix A).
They should then contact the Host Site IE administrator to inform them of the hostname used
for the site and that the non-host site’s sshd server is up.

g) Atthis point the Host Site will allocate space for the Non-Host Site, create public/private
keypairs for it, and issue a rekey command to install the new keys on the Non-Host Site.

4.3 Non-Host Site Operation

This section details the process the non-host site must follow in handling the [E xml files. It
includes the naming of the files, where to place the non-host site generated files, where to retrieve
the host site generated files, and how to incorporate the files.

a) Create the queue XML data file. Name it ‘queue-stat.xml’ and place it in the ‘queuedata’
directory of the 'ieaccess' home directory. Repeat every 15 minutes, overwriting the older file.
At any given time there should be only one file in the ‘queuedata’ directory.

Note: [E will NOT retain any historical copies of the ‘queue-stat.xml’ files. If it is deemed
necessary to retain a copy of these files, this responsibility falls on the Non-Host sites. The
length of time a file is kept is solely up to each Non-Host site.

b) Create the accounting XML data upload file. Name it ‘account-status.xml’ and place it in the
‘upload’ directory of the 'ieaccess' home directory. Repeat daily at an appropriate time.

Note: IE will NOT retain any historical copies of the “account-stat.xml’ files. If it is deemed
necessary to retain a copy of these files, this responsibility falls on the Non-Host sites. The
length of time a file is kept is solely up to each Non-Host site.




Page 8 of 14

c)

d)

Check the ‘download’ directory for the update file from IE named ‘account-update.xml’. This
will be transferred down at the same time as the upload of the “account-status.xm!’ file.
Contact the Host Site IE administrator for specific times. This file will be overwritten on a
daily basis.

Note: IE will NOT retain any historical copies of the ‘account- update.xml’ files. If it is
deemed necessary to retain a copy of these files, this responsibility falls on the Non-Host
sites. The length of time a file is kept is solely up to each Non-Host site.

Write a script to disseminate the information from the ‘account-update.xml’ and
programmatically incorporate allocations on local resources.

4.4 Host Site Operation (for informational purposes only)

This section gives an overview of how the host site pushes and pulls files from the non-host sites.
In these examples user “iexfer” on host site machine “iedb” initiates data transfers as user
“ieaccess” to the non-host site machine “iedata”. This is intended for informational purposes
only.

4.4.1 Queue Data

a)

b)

d)

Host site user “iexfer” runs the script bin/getqstat. This script takes a single argument: the
name of a local host site directory previously created for the target non-host site. Example:
bin/getqstat asc

The getqstat script uses ssh to connect to “iedata” as user “ieaccess” and authenticates using
the private key keys/sendgstat. It receives data which it saves on the Host Site side in
queuedata/queuestat.xml. The actual ssh command is slightly more complicated than this
example: ssh—p 2230 -1 ieaccess —i keys/sendqstat iedata.nhs.hpc.mil >
queuedata/queuestat.xml

The Non-Host Site’s sshd receives the connection attempt and checks the AllowHosts and
AllowUsers entries in its ie_sshd_config file to verify that the connection is permitted. If so,
it goes on to check its .ssh/authorized keys file to verify that the authentication key is
permitted, and whether any additional limitations are placed on the key. All keys in this file
have “host=""and “command=" limitations. The “host=" limitation is the same as
AllowHosts. The “command="" limitation forces the specified command to be run instead of
giving the authenticated user a general purpose shell. The command for the sendgstat key is
the iefuncs/send _qstat script.

The send_gstat script runs on the Non-Host site. The actual script is slightly more
complicated than this example: cat < queuedata/queue-stat.xml

4.4.2 Account Data

a)

b)

c)

Host site user “iexfer” runs the script bin/sendacct. This script takes a single argument: the
name of a local host site directory previously created for the target non-host site. Example:
bin/sendacct asc

The sendacct script uses ssh to connect to “iedata” as user “ieaccess” and authenticates using
the private key keys/sendgstat. It sends data which is saved on the Non-Host Site side in
upload/account-status.xml. The actual ssh command is slightly more complicated than this
example: ssh —p 2230 —l ieaccess —i keys/recvacct iedata.nhs.hpc.mil < upload/account-
status.xml

Connection checks, authentication, and limitations are applied exactly as in the Queue Data
example above. In this case the recvacct key is limited by “command=iefuncs/recv_acctstat”.
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d) The recv_acctstat script runs on the Non-Host Site. The actual script is slightly more

e)

complicated than this example: cat > upload/account-status.xml

There is also a Host-Site bin/getacct script which transfers data in the opposite direction
(from NHS to HS, as in the getqgstat script). It uses the sendacct key which is bound on the
Non-Host side to the iefuncs/send_acctstat script. This script sends the download/account-
update.xml file from the Non-Host to the Host site.
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5. File Transfer within Non-Host Site

Non-Host sites are free to devise their own mechanisms for transferring queue status and account
allocation data from their local systems to the “iedata” data transfer machine. It is strongly
recommended that the Non-Host site local systems not extend trust to the “iedata machine; it
should accept pushed data rather than pulling data from the other Non-Host site machines. We
also recommend against providing NFS mounted filesystems to the “iedata” machine.

The planned method for file transfers within the ASC Non-Host site is presented as an example.
A separate machine is used to collect and process queue status and account allocation data from
the various ASC systems. This machine will generate two additional ssh keypairs, one to transfer
queue status to iedata and one to transfer account allocation data. The corresponding public keys
will be added to the ieaccess account’s .ssh/authorized_keys file and bound to new scripts to
receive local data into the appropriate directories.

Other sites may prefer to collect data and process it into .xml files directly on the “iedata”
machine.
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Appendix A: Verification Test

This process must be done in coordination with the host site.
a. Verify the “iedata” machine has been properly configured.
b. Verify the “icaccess” account has been created.
. Verify that sshd is up and running on the IE data transfer port (2230): run
ssh —v —p 2230 iedata

This should connect and then fail authentication. You should see a line showing the
remote protocol version and remote software version in the disgnostic output.

d. Create a test file called ‘queuedata/queue-stat.xml’. Create a test file called
‘upload/account-status.xml’.

e. Coordinate with the host site to have them pull the ‘queuedata/queue-stat.xm!l’ and
‘upload/account-status.xml’ files using. Verify the files were pulled.

f. Coordinate with the host site to have them push the 'download/account-update. xmI'
file. Verify the file was pushed.
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Appendix B: Non-Host-Site Checklist

1. Identify system that will interface to the Host-Site (NHS interface system).
Configure and secure according to local site practices.
Remove unnecessary accounts and services.

Create the “ieaccess” account and install the iexfer-nhs kit.

A S

Within the "ieaccess' home directory create the following directories: 'queuedata’, 'upload',
and 'download'

6. Verify that sshd is installed, running, and set to run at system startup using the ie_sshd_config
file.

7. Coordinate with the host-site system administrator to test the push/pull process. Inform the
host-site system administrator of the hostname for NHS machine.

8. Create XML file containing change data from NHS system.

There are two XML files that need to be created. These files contain the following: 1) the
queue status, which is pulled by the host-site every 15 minutes, 2) the accounting status,
which is pulled by the host-site every 24 hours. The NHS can either generate the XML file
directly using a custom tool, or create a CSV file and use a translator, which will be supplied,
to convert it to XML prior to pushing it to the host-site. Either way, the file that gets pushed
up to the host-site is an XML file.

9. Write a script to automatically copy and date stamp the pushed ‘/download/account-
update.xml/’ the file on the scheduled basis.

10. Write a script to disseminate the information from the ‘/download/account-update.xml/’ file
pushed from the host-site system and programmatically incorporate allocation of local
resources.
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Appendix C: NHS System Requirements

Based on the premise that the HPCMO has mandated a dedicated system for support of IE at the NHS, the
following is a reference system configuration

1. Platform
* Platform option 1 : Sun blade 100 with 10gb of free space for IE files. OS either solaris
2.8 or respective site recommended linux.
» Platform option 2 : Intel based system with site recommended linux. At least 10gb of free
space for IE files.
2. JRE 1.3.1. Available from java.sun.com
3. HPCMP kerberos software installed and configured
4.SSH server installed and configured according to the directions in the attached document
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Reference

Kerberos FAQ — http://www.nrl.navy.mil/CCS/people/kehn/kerberos-fag.html

Kerberos FAQ /3.2 How do I run a cron job with Kerberos authentication? —
http://www.nrl.navy.mil/CCS/people/kehn/kerberos-fag.html#tkerbcron
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d ; 1. CLEARANCE AND SAFEUARDING
DEPARTMENT OF DEFENSE
a. FACILITY CLEARANCE REQUIRED
CONTRACT SECURITY CLASSIFICATION SPECIFICATION ) SECRET
{(The requirements of the DoD Industrial Security Manual apply b. LEVEL OF SAFEGUARDING REQUIRED
SEC - R 3~ 0.2 A o all security aspects of this effort.) SECRET
2. THIS SPECIFICATION IF FOR: (X an complete as applicable) 3. THIS SPECIFICATION IS: (X an complete as applicable)
a. PRME CONTRACT NUMBER a. ORIGINAL (Complete date in all cases) Date (YYMMDD)
X 6/20/2002

b. REVISED (Supersedes Revision No. Date (YYMMDD)

b. SUBCONTRACT NUMBER
all previous specs)

c. SOLICITATION OR OTHER NUMBER ¢. FINAL (Complete ltem 5 in all cases) Date (YYMMDD)
4. 1S THIS A FOLLOW-ON CONTRACT? l X l YES I l NO. If yes, complete the following:
Classified material received or generated under DASWO1 "01 "C'OO1 5 (Preceeding Contract Number) is transferred 10 this follow-on contract
5.1S THIS A FINAL DD FORM 2547 I l YES l X I NO. It yes, complete the following:
. retention of the identified classified material is authjorized for the period of

In response to the contractor's request dated

6. CONTRACTOR (nclude comercial and Government Entity (CAGE) Code)

a. NAME, ADDRESS,AND ZIP CODE b. CAGE CODE C. COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code)

7. SUBCONTRACTOR
a. NAME, ADDRESS,AND ZIP CODE

b. CAGE CODE C. COGNIZANT SECURITY OFFICE {Name, Address, and Zip Code)

8. ACTUAL PERFORMANCE
a LOCATION

b. CAGE CODE C. COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code)

9. GENERAL IDENTICICATION OF THIS PROCUREMENT
SUPPORT INFRASTRUCTURE EFFORTS OF THE ARMY HIGH PERFORMANCE COMPUTING RESEARCH CENTER (AHPCRC) AND

VARIOUS ARMY SITES (SEE ATTACHED LISTING) TO INCLUDE (1) SUPPORT SERVICES FOR THE RESEARCH EFFORTS AT THE
AHPCRC, (2) THE FOSTERING OF TECHNOLOGY EXCHANGE BETWEEN ACADEMIA, GOVERNMENT AND INDUSTRY USE OF HIGH
PERFORMANCE COMPUTING EQUIPMENT AND (3) SUPPORT AT THE ARMY SITES IN HIGH PERFORMANCE COMPUTING

EFFORTS.

10 THIS CONTRACT WILL REQUIRE ACCESS TO: Yes | No P1.INPERFORMING THIS CONTRACT THE CONTRACTOR WILL: Yes
a. COMMUNICATIONS SECURITY (COMSEC) INFORMATION a. HAVE ACCESS TO CLASSIFID ONLY AT ANOTHER CONTRAGTOR'S
: X FACILITY OR A GOVERNMENT ACTIVITY

b. RESTRICTED DATA b. RECEIVE CLASSIFIED DOCUMENT ONLY

¢. CRITICAL NUCLEAR WEAPON DESIGN INFORMATION c. REVEIVE AND GENERATE CLASSIFIED MATERIAL X

XXX

d. FORMERLY RESTRICTED DATA d. FABRICATE, MODIFY, OR STORE CLASSIFIED HAROWARE

""" s. PERFORM SERVICES ONLY

e. INTELLIGENCE INFORMATION:

f. HAVE ACCESS TO U.$. CLASSIFID INFORMATION OUTSIDE THE U 5.
PUERTO RICO, U.S, POSSESSIONS AND TRUST TERITORIES

g. BE AUTHORIZED TO USE THE SERVICES OF DEFENSE TEGHNICAL INFORMATION
CENTER (DTIC) OR OTHER SECONDARY DISTRIBUTION CENTER

M| ¢ |2

{1) Sensitive Compartmented Infarmation {SCI)

(2) Non-SC!

XX

. SPECIAL ACCESS INFORMATION h. REQUIRE A COMSEC ACGOUNT

g. NATO INFORMATION i. HAVE TEMPEST REQUIREMENTS

h. FOREIGN GOVERNMENT INFORMATION j- HAVE OPERATIONS SECURITY (OPSEC) REQUIREMENTS

k. BE AUTHORIZED TO USE DEFENSE COURIER SERVICE

X PP X x|

i LIMITED DISSEMINATION INFORMATION

i. FOR OFFICIAL USE ONLY INFORMATION x 1. OTHER (Specify)

XXX

k. OTHER (Specify)

X

'D Form 254-E. DEC 90 Previous editions are obsolete.




LY L L AANLLTIILAN L A U

12 PUBi:-'IC RELEASEAny information (classified or unclassified) pertaining to this contract shall not be released for public dissemination except as provided by the Industrial Security
“Manual or unless it has been approved for public release by appropriate U.S. Government authority. Proposed public releases shall be submittedfor approval prior to release.

L—:] Direct Through(Specity)

THE ACTIVITY INVOLVED (E.G. ARL, CAA, TARDEC, ETC.), IN ACCORDANCE WITH THE PUBLIC RELEASE
PROCEDURES FOR THE ACTIVITY.

to the Directorate for freedom of information and Security Review, Office of the Assistant Secretary of Defense (Public Affairs)* for review,

* In the case of non-DoD User Agencies, requests for disclosure shall be submitted to that agency.
13. SECURITY GUIDANCE. The security classification guidance needed for this classified effort is identified belos. If any dificulty is
encountered in applying this guidance or if any other contributing factor indicates a need for changes in this guidance, the contractor is
authorized and encouraged to provide recommended changes; to challenge the guidance or the classification assigned to any information or
material furnished or generated under this contract; and to submit any questions for interpretation of this guidance t the official indicated
beloe. Pending final decision, the information involved shall be protected at the highest level of classification assigned or recommended. (Fill in
as appro priate for the classified effort. Attach , or forward under separate correspondence, any documents/guides/extracts referenced herin.
Add additional pages as needed to provide complete guidance.)

CONTRACTOR MAY RECEIVE AND GENERATE CLASSIFIED INFORMATION UNDER THIS CONTRACT IN
CONJUNCTION WITH ITS ACTIVITIES IN SUPPORT OF ARL, CAA, ERDC, TARDEC, TACOM-ARDEC, ETC.

ALL ACTIONS REQUIRING CONTRACTING OFFICER’S AUTORIZATION OR VERIFICATION WILL BE REFERRED TO
THE U.S. ARMY RESEARCH LABORATORY, ATTN: AMSRL-CS-10-SC, 2800 POWDER MILL ROAD, ADELPHI, MD

20783-1197.

THE CONTRACTING OFFICER’S TECHNICAL REPRESENTATIVE WILL PROVIDE CLASSIFICATION GUIDANCE FOR
EACH ADDITIONAL TASK TO BE PERFORMED.

OPEN SKIES: OPEN SKIES TREATY HAS BEEN CONSIDERED. ADDITIONAL SECURITY REQUIREMENTS ARE
NOT REQUIRED.

< Unld 02—

For"BEN L Sc | Office
14. ADDTIONAL S URITY REQUIREMENTS. Requirements, in addition to 1SM requirements, are established for this contract. Yes l X l No
ocument itself, or provide an appropriate statement which identifies the additional requirements. Provide a c

{If Yes, identify th riinent contractual clauses in the contra
the requirement to the cognizant security office. Use ltem 13 if additional space is needed.)

15. INPECTIONS. Elements of this contract are outside the inspection responsibilty of the cognizant security office. (If yes explain l I Yes l x l No

and identify specific areas or elements carved out and the activily responsible for inspections. Use Item 13 if additional space if needed.)

16. CERTIFICATION AND SIGNATURE. Security requirements stated herein are complete and adequate for safeguarding the classified

information to be released or generated under this classified effort. All questions shall be referred to the official named below.

a. TYPED NAME OF CERTIFYING OFFICIAL b. TITLE ¢. TELEPHONE (include Area Code)
Patricia J. Fox Contracting Officer 919-549-4272
d. ADDRESS (include Zip Code) 17. REQUIRED DISTRIBUTION
U.S. Army Robert Morris Acquisition Center |

X a. CONTRACTOR
P.O. Box 12211  susconmser

. . COl OR
Research Triangle Park, NC 27709-2211
) X ©. COGNIZANT SECURITY OFFICE FOR PRIME AND SUBCONTRACTOR

e. SIGNATURE d. Y.8. ACTIVITY RESPONSIBLE FOR OVERSEAS SECURITY ADMINISTRATION

—

. ADMINISTRATIVE CONTRACTING OFFICER
(. OTHER AS NECESSARY See Distribution

X
X

DD Form 254-E Reverse, DEC 90




DAADI19-02-R-0008

SECTION K Representations, Certifications and Other Statements of Offerors

CLAUSES INCORPORATED BY FULL TEXT

52.203-2  CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985)
(a) The offeror certifies that --

(1) The prices in this offer have been arrived at independently, without, for the purpose of restricting competition,
any consultation, communication, or agreement with any other offeror or competitor relating to —

(i) Those prices,
(i) The intention to submit an offer, or
(iii) The methods of factors used to calculate the prices offered:

(2) The prices in this offer have not been and will not be knowingly disclosed by the offeror, directly or indirectly, to
any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) or contract award (in the
case of a negotiated solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not to submit
an offer for the purpose of restricting competition.

(b) Each signature on the offer is considered to be a certification by the signatory that the signatory --

(1) Is the person in the offeror's organization responsible for determining the prices offered in this bid or proposal,
and that the signatory has not participated and will not participate in any action contrary to subparagraphs (a)(1)
through (a)(3) of this provision; or

(2) (i) Has been authorized, in writing, to act as agent for the following principals in certifying that those principals
have not participated, and will not participate in any action contrary to subparagraphs (a)(1) through (a)(3) of this
provison (insert full name of person(s) in the
offeror's organization responsible for determining the prices offered in this bid or proposal, and the title of his or her
position in the offeror's organization);

(ii) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not
participated, and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above; and

(iif) As an agent, has not personally participated, and will not participate, in any action contrary to subparagraphs
(a)(1) through (a)(3) of this provision.

(c) If the offeror deletes or modifies subparagraph (a)(2) of this provision, the offeror must furnish with its offer a
signed statement setting forth in detail the circumstances of the disclosure.

(End of provision)
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52.203-11  CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE CERTAIN
FEDERAL TRANSACTIONS (APR 1991)

(@) The definitions and prohibitions contained in the clause, at FAR 52.203-12, Limitation on Payments to Influence
Certain Federal Transactions, included in this solicitation, are hereby incorporated by reference in paragraph (b) of
this Certification.

(b) The offeror, by signing its offer, hereby certifies to the best of his or her knowledge and belief that on or after
December 23, 1989,--

(1) No Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to
influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an
employee of a member of Congress on his or her behalf in connection with the awarding of any Federal contract, the
making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the
extension, continuation, renewal, amendment or modification of any Federal contract, grant, loan, or cooperative
agreement;

(2) If any funds other than Federal appropriated funds (including profit or fee received under a covered Federal
transaction) have been paid, or will be paid to any person for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, an officer or employee of Congress or an employee of a Member of
Congress on his or her behalf in connection with this solicitation, the offeror shall complete and submit, with its
offer, OMB standard form LLL, Disclosure of Lobbying Activities, to the Contracting Officer; and

(3) He or she will include the language of this certification in all subcontract awards at any tier and require that all
recipients of subcontract awards in excess of $100,000 shall certify and disclose accordingly.

(¢) Submission of this certification and disclosure is a prerequisite for making or entering into this contract imposed
by section 1352, title 31, United States Code. Any person who makes an expenditure prohibited under this
provision, shall be subject to a civil penalty of not less than $10,000, and not more than $100,000, for each such
failure.

(End of provision)

52.204-3  TAXPAYER IDENTIFICATION (OCT 1998)
(a) Definitions.

“Common parent,” as used in this provision, means that corporate entity that owns or controls an affiliated group of
corporations that files its Federal income tax returns on a consolidated basis, and of which the offeror is a member.

“Taxpayer Identification Number (TIN),” as used in this provision, means the number required by the Internal
Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be either a
Social Security Number or an Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply with
debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 604 1A,
and 6050M, and implementing regulations issued by the IRS. If the resulting contract is subject to the payment
reporting requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the offeror
to furnish the information may result in a 31 percent reduction of payments otherwise due under the contract.

(¢) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the
offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment
reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched with IRS records to

verity the accuracy of the offeror's TIN.
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(d) Taxpayer Identification Number (TIN).

TIN:.

__ TIN has been applied for.

TIN is not required because:

Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income effectively
connected with the conduct of a trade or business in the United States and does not have an office or place of
business or a fiscal paying agent in the United States;

__ Offeror is an agency or instrumentality of a foreign government;

____ Offeror is an agency or instrumentality of the Federal Government.

(e) Type of organization.

_ Sole proprietorship;
_ Partnership;
_ Corporate entity (not tax-exempt);
Corporate entity (tax-exempt);
MMMMM Government entity (Federal, State, or local);
Foreign government;

__ International organization per 26 CFR 1.6049-4;

Other

(f) Common parent.
Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision.
Name and TIN of common parent:

Name

TIN

(End of provision)
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52.204-5 WOMEN-OWNED BUSINESS (OTHER THAN SMALL BUSINESS) (MAY 1999)

(a) Definition. Women-owned business concern, as used in this provision, means a concern that is at least 51 percent
owned by one or more women; or in the case of any publicly owned business, at least 51 percent of its stock is
owned by one or more women; and whose management and daily business operations are controlled by one or more
women.

(b) Representation. [Complete only if the offeror is a women-owned business concern and has not represented itself
as a small business concern in paragraph (b)(1) of FAR 52.219-1, Small Business Program Representations, of this
solicitation.] The offeror represents that it ( ) is a women-owned business concern.

(End of provision)

52.209-5 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT, AND
OTHER RESPONSIBILITY MATTERS (DEC 2001)

(a)(1) The Offeror certifies, to the best of its knowledge and belief, that--
(i) The Offeror and/or any of its Principals--

(A) Are [ ]arenot| ]presently debarred, suspended, proposed for debarment, or declared ineligible for the award
of contracts by any Federal agency;

(B) Have [ ] have not [ ], within a three-year period preceding this offer, been convicted of or had a civil judgment
rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to
obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or state antitrust
statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements, tax evasion, or receiving stolen property; and

(C) Are [ Jare not [ ] presently indicted for, or otherwise criminally or civilly charged by a governmental entity
with, commission of any of the offenses enumerated in subdivision (2)(1)(i)(B) of this provision.

(i) The Offeror has | ] has not [ ], within a three-year period preceding this offer, had one or more contracts
terminated for default by any Federal agency.

(2) "Principals,” for the purposes of this certification, means officers; directors; owners; partners; and, persons
having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant
manager; head of a subsidiary, division, or business segment, and similar positions).

THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF AN AGENCY OF THE
UNITED STATES AND THE MAKING OF A FALSE, FICTITIOUS, OR FRAUDULENT CERTIFICATION
MAY RENDER THE MAKER SUBJECT TO PROSECUTION UNDER SECTION 1001, TITLE 18, UNITED
STATES CODE.

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract
award, the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of
changed circumstances.

(¢) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in
withholding of an award under this solicitation. However, the certification will be considered in connection with a
determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such
additional information as requested by the Contracting Officer may render the Offeror nonresponsible.
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(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to
render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information of
an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course of
business dealings.

(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was
placed when making award. If it is later determined that the Offeror knowingly rendered an erroneous certification,
in addition to other remedies available to the Government, the Contracting Officer may terminate the contract
resulting from this solicitation for default.

(End of provision)

52.215-6  PLACE OF PERFORMANCE (OCT 1997)

(a) The offeror or respondent, in the performance of any contract resulting from this solicitation, ( ) intends, ( ) does
not intend [check applicable block] to use one or more plants or facilities located at a different address from the
address of the offeror or respondent as indicated in this proposal or response to request for information.

(b) If the offeror or respondent checks “intends” in paragraph (a) of this provision, it shall insert in the following
spaces the required information:

Place of Performance(Street Address, City, State, Name and Address of Owner and Operator of the
County, Zip Code) Plant or Facility if Other Than Offeror or
Respondent

(End of provision)

52.219-1  SMALL BUSINESS PROGRAM REPRESENTATIONS (MAY 2001)
(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 541990.
(2) The small business size standard is $6 Million.

(3) The small business size standard for a concern which submits an offer in its own name, other than on a
construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500
employees.

(b) Representations. (1) The offeror represents as part of its offer that it ( ) is, ( ) is not a small business concern.
(2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.)
The offeror represents, for general statistical purposes, that it ( ) is, ( ) is not a small disadvantaged business

concern as defined in 13 CFR 124.1002.

(3) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.)
The offeror represents as part of its offer that it ( ) is, ( ) is not a women-owned small business concern.
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(4) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.)
The offeror represents as part of its offer that it ( ) is, ( ) is not a veteran-owned small business concern.

(5) (Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph (b)(4) of
this provision.) The offeror represents as part of its offer that it ( ) is, ( ) is not a service-disabled veteran-owned
small business concern.

(c) Definitions. As used in this provision--
Service-disabled veteran-owned small business concern--
(1) Means a small business concern--

(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled
veterans; and

(i) The management and daily business operations of which are controlled by one or more service-disabled veterans
or, in the case of a veteran with permanent and severe disability, the spouse or permanent caregiver of such veteran.

(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16).

"Small business concern," means a concern, including its affiliates, that is independently owned and operated, not
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business
under the criteria in 13 CFR Part 121 and the size standard in paragraph (a) of this provision.

Veteran-owned small business concern means a small business concern--

(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more
veterans; and

(2) The management and daily business operations of which are controlled by one or more veterans.
"Women-owned small business concern," means a small business concern --

(1) Which is at least 51 percent owned by one or more women or, in the case of any publicly owned business, at least
51 percent of the stock of which is owned by one or more women; and

(2) Whose management and daily business operations are controlled by one or more women.
(d) Notice.

(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small business concerns, then the
clause in this solicitation providing notice of the set-aside contains restrictions on the source of the end items to be
furnished.

(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, HUBZone small, small

disadvantaged, or women-owned small business concern in order to obtain a contract to be awarded under the
preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other
provision of Federal law that specifically references section 8(d) for a definition of program eligibility, shall--
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(i) Be punished by imposition of fine, imprisonment, or both;

(ii) Be subject to administrative remedies, including suspension and debarment; and

(iii) Be ineligible for participation in programs conducted under the authority of the Act.
(End of provision)

52.222-22  PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999)
The offeror represents that --

(a) [ ]1thas, [ ]has not participated in a previous contract or subcontract subject to the Equal Opportunity clause of
this solicitation;

(b) [ JIthas, [ ]hasnot, filed all required compliance reports; and

(¢) Representations indicating submission of required compliance reports, signed by proposed subcontractors, will be
obtained before subcontract awards.

(End of provision)
52.222-25  AFFIRMATIVE ACTION COMPLIANCE (APR 1984)
The offeror represents that

(a) [ ] it has developed and has on file, [ ] has not developed and does not have on file, at each establishment,
affirmative action programs required by the rules and regulations of the Secretary of Labor (41 CFR 60-1 and 60-2),
or

(b) [ ] has not previously had contracts subject to the written affirmative action programs requirement of the rules
and regulations of the Secretary of Labor.

(End of provision)

52.222-38  COMPLIANCE WITH VETERANS' EMPLOYMENT REPORTING REQUIREMENTS (DEC 2001)
By submission of its offer, the offeror represents that, if it is subject to the reporting requirements of 38 U.S.C.
4212(d) (i.e., if it has any contract containing Federal Acquisition Regulation clause 52.222-37, Employment
Reports on Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans), it has submitted

the most recent VETS-100 Report required by that clause.

(End of provision)

52.223-13  CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (OCT 2000)

(a) Submission of this certification is a prerequisite for making or entering into this contract imposed by Executive
Order 12969, August 8, 1995,

(b) By signing this offer, the offeror certifies that--
K.7




DAADI19-02-R-0008

(1) As the owner or operator of facilities that will be used in the performance of this contract that are subject to the
filing and reporting requirements described in section 313 of the Emergency Planning and Community Right-to-
Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42
U.S.C. 13106), the offeror will file and continue to file for such facilities for the life of the contract the Toxic
Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section 6607 of
PPA; or

(2) None of its owned or operated facilities to be used in the performance of this contract is subject to the Form R
filing and reporting requirements because each such facility is exempt for at least one of the following reasons:
(Check each block that is applicable.)

[ ] (i) The facility does not manufacture, process or otherwise use any toxic chemicals listed under section 313(c) of
EPCRA, 42 U.S.C. 11023(¢c);

[ ] (ii) The facility does not have 10 or more full-time employees as specified in section 313.(b)(1)(A) of EPCRA 42
U.S.C. 11023(b)(1)(A);

[ ] (i) The facility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of
EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate
certification form has been filed with EPA);

[ ] (iv) The facility does not fall within Standard Industrial Classification Code (SIC) major groups 20 through 39 or
their corresponding North American Industry Classification System (NAICS) sectors 31 through 33; or

[ 1(v) The facility is not located within any State of the United States, the District of Columbia, the Commonwealth
of Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern Mariana Islands, or any
other territory or possession over which the United States has jurisdiction.

52.225-2  BUY AMERICAN ACT CERTIFICATE (MAY 2002)

(a) The offeror certifies that each end product, except those listed in paragraph (b) of this provision, is a domestic
end product as defined in the clause of this solicitation entitled “Buy American Act--Supplies” and that the offeror
has considered components of unknown origin to have been mined, produced, or manufactured outside the United
States. The offeror shall list as foreign end products those end products manufactured in the United States that do not
qualify as domestic and products.

(b) Foreign End Products:

Line Item No.:

Country of Origin:
(List as necessary)

(¢) The Government will evaluate offers in accordance with the policies and procedures of Part 25 of the Federal
Acquisition Regulation.

(End of provision)
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52227-6 ROYALTY INFORMATION (APR 1984)

(a) Cost or charges for royalties. When the response to this solicitation contains costs or charges for royalties totaling
more than $250, the following information shall be included in the response relating to each separate item of royalty
or license fee:

(1) Name and address of licensor.
(2) Date of license agreement.
(3) Patent numbers, patent application serial numbers, or other basis on which the royalty is payable.

(4) Brief description, including any part or model numbers of each contract item or component on which the royalty
is payable.

(5) Percentage or dollar rate of royalty per unit.
(6) Unit price of contract item.

(7) Number of units.

(8) Total dollar amount of royalties.

(b) Copies of current licenses. In addition, if specifically requested by the Contracting Officer before execution of
the contract, the offeror shall furnish a copy of the current license agreement and an identification of applicable
claims of specific patents.

(End of provision)
52.230-1  COST ACCOUNTING STANDARDS NOTICES AND CERTIFICATION (JUN 2000)

Note: This notice does not apply to small businesses or foreign governments. This notice is in three parts, identified
by Roman numerals [ through I11.

Offerors shall examine each part and provide the requested information in order to determine Cost Accounting
Standards (CAS) requirements applicable to any resultant contract.

If the offeror is an educational institution, Part 11 does not apply unless the contemplated contract will be subject to
full or modified CAS coverage pursuant to 48 CFR 9903.201-2(¢c)(5) or 9903.201-2(c)(6), respectively.

1. DISCLOSURE STATEMENT--COST ACCOUNTING PRACTICES AND CERTIFICATION

(a) Any contract in excess of $500,000 resulting from this solicitation will be subject to the requirements of the Cost
Accounting Standards Board (48 CFR Chapter 99), except for those contracts which are exempt as specified in 48
CFR 9903.201-1.

(b) Any offeror submitting a proposal which, if accepted, will result in a contract subject to the requirements of 48
CFR Chapter 99 must, as a condition of contracting, submit a Disclosure Statement as required by 48 CFR 9903.202.
When required, the Disclosure Statement must be submitted as a part of the offeror's proposal under this solicitation
unless the offeror has already submitted a Disclosure Statement disclosing the practices used in connection with the
pricing of this proposal. If an applicable Disclosure Statement has already been submitted, the offeror may satisfy the
requirement for submission by providing the information requested in paragraph (c) of Part I of this provision.
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CAUTION: In the absence of specific regulations or agreement, a practice disclosed in a Disclosure Statement shall
not, by virtue of such disclosure, be deemed to be a proper, approved, or agreed-to practice for pricing proposals or
accumulating and reporting contract performance cost data.

(c) Check the appropriate box below:
(1) Certificate of Concurrent Submission of Disclosure Statement.

The offeror hereby certifies that, as a part of the offer, copies of the Disclosure Statement have been submitted as
follows: (i) original and one copy to the cognizant Administrative Contracting Officer (ACO) or cognizant Federal
agency official authorized to act in that capacity (Federal official), as applicable, and (ii) one copy to the cognizant
Federal auditor.

(Disclosure must be on Form No. CASB DS-1 or CASB DS-2, as applicable. Forms may be obtained from the
cognizant ACO or Federal official and/or from the loose-leaf version of the Federal Acquisition Regulation.)

Date of Disclosure Statement: Name and Address of Cognizant ACO or Federal Official
Where Filed:

The offeror further certifies that the practices used in estimating costs in pricing this proposal are consistent with the
cost accounting practices disclosed in the Disclosure Statement.

(2) Certificate of Previously Submitted Disclosure Statement.
The offeror hereby certifies that the required Disclosure Statement was filed as follows:

Date of Disclosure Statement: Name and Address of Cognizant ACO or Federal
Official Where Filed:

The offeror further certifies that the practices used in estimating costs in pricing this proposal are consistent with the
cost accounting practices disclosed in the applicable Disclosure Statement.

(3) Certificate of Monetary Exemption.

The offeror hereby certifies that the offeror, together with all divisions, subsidiaries, and affiliates under common
control, did not receive net awards of negotiated prime contracts and subcontracts subject to CAS totaling more than
$50 million (of which at least one award exceeded $1 million) in the cost accounting period immediately preceding
the period in which this proposal was submitted. The offeror further certifies that if such status changes before an
award resulting from this proposal, the offeror will advise the Contracting Officer immediately.

(4) Certificate of Interim Exemption.

The offeror hereby certifies that (i) the offeror first exceeded the monetary exemption for disclosure, as defined in
(3) of this subsection, in the cost accounting period immediately preceding the period in which this offer was
submitted and (ii) in accordance with 48 CFR 9903.202-1, the offeror is not yet required to submit a Disclosure
Statement. The offeror further certifies that if an award resulting from this proposal has not been made within 90
days after the end of that period, the offeror will immediately submit a revised certificate to the Contracting Officer,
in the form specified under subparagraph (c)(1) or (c)(2) of Part I of this provision, as appropriate, to verify
submission of a completed Disclosure Statement.
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CAUTION: Offerors currently required to disclose because they were awarded a CAS-covered prime contract or
subcontract of $50 million or more in the current cost accounting period may not claim this exemption (4). Further,
the exemption applies only in connection with proposals submitted before expiration of the 90-day period following
the cost accounting period in which the monetary exemption was exceeded.

II. COST ACCOUNTING STANDARDS--ELIGIBILITY FOR MODIFIED CONTRACT COVERAGE

If the offeror is eligible to use the modified provisions of 48 CFR 9903.201-2(b) and elects to do so, the offeror shall
indicate by checking the box below. Checking the box below shall mean that the resultant contract is subject to the
Disclosure and Consistency of Cost Accounting Practices clause in lieu of the Cost Accounting Standards clause.

() The offeror hereby claims an exemption from the Cost Accounting Standards clause under the provisions of 48
CFR 9903.201-2(b) and certifies that the offeror is eligible for use of the Disclosure and Consistency of Cost
Accounting Practices clause because during the cost accounting period immediately preceding the period in which
this proposal was submitted, the offeror received less than $50 million in awards of CAS-covered prime contracts
and subcontracts. The offeror further certifies that if such status changes before an award resulting from this
proposal, the offeror will advise the Contracting Officer immediately.

CAUTION: An offeror may not claim the above eligibility for modified contract coverage if this proposal is
expected to result in the award of a CAS-covered contract of $50 million or more or if, during its current cost
accounting period, the offeror has been awarded a single CAS-covered prime contract or subcontract of $25 million
or more.

[II. ADDITIONAL COST ACCOUNTING STANDARDS APPLICABLE TO EXISTING CONTRACTS

The offeror shall indicate below whether award of the contemplated contract would, in accordance with
subparagraph (a)(3) of the Cost Accounting Standards clause, require a change in established cost accounting
practices affecting existing contracts and subcontracts.

( ) YES ( )NO

(d) The Contractor shall include in all negotiated subcontracts which the Contractor enters into, the substance of this
clause, except paragraph (b), and shall require such inclusion in all other subcontracts, of any tier, including the
obligation to comply with all CAS in effect on the subcontractor’s award date or if the subcontractor has submitted
cost or pricing data, on the date of final agreement on price as shown on the subcontractor’s signed Certificate of
Current Cost or Pricing Data. If the subcontract is awarded to a business unit which pursuant to 48 CFR 9903.201-3
is subject to other types of CAS coverage, the substance of the applicable clause set forth in subsection 30.201-4 of
the Federal Acquisition Regulation shall be inserted. This requirement shall apply only to negotiated subcontracts in
excess of $500,000, except that the requirement shall not apply to negotiated subcontracts otherwise exempt from the
requirement to include a CAS clause as specified in 48 CFR 9903.201-1.

(End of clause)

252.209-7001 DISCLOSURE OF OWNERSHIP OR CONTROL BY THE GOVERNMENT OF A TERRORIST
COUNTRY (MAR 1998)

(a) "Definitions."
As used in this provision --

(a) "Government of a terrorist country” includes the state and the government of a terrorist country, as well as any
political subdivision, agency, or instrumentality thereof.
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(2) "Terrorist country" means a country determined by the Secretary of State, under section 6(j)(1)(A) of the Export
Administration Act of 1979 (50 U.S.C. App. 2405(j)(i)(A)), to be a country the government of which has repeatedly
provided support for such acts of international terrorism. As of the date of this provision, terrorist countries include:
Cuba, Iran, Iraq, Libya, North Korea, Sudan, and Syria.

(3) "Significant interest" means --

(i) Ownership of or beneficial interest in 5 percent or more of the firm's or subsidiary's securities. Beneficial interest
includes holding 5 percent or more of any class of the firm's securities in "nominee shares," "street names,” or some
other method of holding securities that does not disclose the beneficial owner;

(ii) Holding a management position in the firm, such as a director or officer;
(ii1) Ability to control or influence the election, appointment, or tenure of directors or officers in the firm;

(iv) Ownership of 10 percent or more of the assets of a firm such as equipment, buildings, real estate, or other
tangible assets of the firm; or

(v) Holding 50 percent or more of the indebtness of a firm.
(b) "Prohibition on award."

In accordance with 10 U.S.C. 2327, no contract may be awarded to a firm or a subsidiary of a firm if the government
of a terrorist country has a significant interest in the firm or subsidiary or, in the case of a subsidiary, the firm that
owns the subsidiary, unless a waiver is granted by the Secretary of Defense.

(c) "Disclosure.”

If the government of a terrorist country has a significant interest in the Offeror or a subsidiary of the Offeror, the
Offeror shall disclosure such interest in an attachment to its offer. If the Offeror is a subsidiary, it shall also disclose
any significant interest the government of a terrorist country has in any firm that owns or controls the subsidiary.
The disclosure shall include --

(1) Identification of each government holding a significant interest; and
(2) A description of the significant interest held by each government.
(End of provision)

252.209-7003 COMPLIANCE WITH VETERANS' EMPLOYMENT REPORTING REQUIREMENTS (MAR
1998)

By submission of its offer, the offeror represents that, if it is subject to the reporting requirements of 37 U.S.C.
4212(d) (i.e., the VETS-100 report required by Federal Acquisition Regulation clause 52.222-37, Employment
Reports on Disabled Veterans and Veterans of the Vietnam Era), it has submitted the most recent report required by
38 U.S.C. 4212(d).

252.225-7017 PROHIBITION ON AWARD TO COMPANIES OWNED BY THE PEOPLE’S REPUBLIC OF
CHINA (FEB 2000)

(a) Definition. “People's Republic of China,” as used in this provision, means the government of the People's
Republic of China, including its political subdivisions, agencies, and instrumentalities.
K. 12
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(b) Prohibition on award. Section 8120 of the Department of Defense Appropriations Act for fiscal year 1999 (Pub.
L. 105-262), as amended by Section 144 of Title I, Division C, of the Omnibus Consolidated and Emergency
Supplemental Appropriations Act, 1999 (Pub. L. 105-277), prohibits the award of a contract under this solicitation to
any company in which the Director of Defense Procurement (Office of the Under Secretary of Defense (Acquisition,
Technology, and Logistics)) has determined that the People's Republic of China or the People's Liberation Army of
the People's Republic of China owns more than 50 percent interest.

(¢) Representation. By submission of an offer, the offeror represents that the People's Republic of China or the
People's Liberation Army of the People's Republic of China does not own more than 50 percent interest in the
offeror.

(End of provision)

252.225-7031 SECONDARY ARAB BOYCOTT OF ISRAEL (JUN 1992)

(a) Definitions. As used in this clause--

(1) "Foreign person” means any person other than a United States person as defined in Section 16(2) of the Export
Administration Act of 1979 (50 U.S.C. App. Sec 2415).

(2) "United States person" is defined in Section 16(2) of the Export Administration Act of 1979 and means any
United States resident or national (other than an individual resident outside the United States and employed by other
than a United States person), any domestic concern (including any permanent domestic establishment of any foreign
concern), and any foreign subsidiary or affiliate (including any permanent foreign establishment) of any domestic
concern which is controlled in fact by such domestic concerns, as determined under regulations of the President.

(b) Certification. By submitting this offer, the Offeror, if a foreign person, company or entity, certifies that it--
(1) Does not comply with the Secondary Arab Boycott of Israel; and

(2) Is not taking or knowingly agreeing to take any action, with respect to the Secondary Boycott of Isracl by Arab
countries, which 50 U.S.C. App. Sec 2407(a) prohibits a United States person from taking.

(End of clause)

252.227-7028 TECHNICAL DATA OR COMPUTER SOFTWARE PREVIOUSLY DELIVERED TO THE
GOVERNMENT (JUN 1995)

The Offeror shall attach to its offer an identification of all documents or other media incorporating technical data or
computer software it intends to deliver under this contract with other than unlimited rights that are identical or
substantially similar to documents or other media that the Offeror has produced for, delivered to, or is obligated to
deliver to the Government under any contract or subcontract. The attachment shall identify--

(a) The contract number under which the data or software were produced;

(b) The contract number under which, and the name and address of the organization to whom, the data or software
were most recently delivered or will be delivered; and

(¢) Any limitations on the Government's rights to use or disclose the data or software, including, when applicable,
identification of the earliest date the limitations expire.

(End of clause)
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252.247-7022  REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA (AUG 1992)

(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether
transportation of supplies by sea is anticipated under the resultant contract. The term supplies is defined in the
Transportation of Supplies by Sea clause of this solicitation.

(b) Representation. The Offeror represents that it:

(1) Does anticipate that supplies will be transported by sea in the performance of any contract or subcontract
resulting from this solicitation.

__(2) Does not anticipate that supplies will be transported by sea in the performance of any contract or
subcontract resulting from this solicitation.

(¢) Any contract resulting from this solicitation will include the Transportation of Supplies by Sea clause. If the
Offeror represents that it will not use ocean transportation, the resulting contract will also include the Defense FAR

Supplement clause at 252.247-7024, Notification of Transportation of Supplies by Sea.

(End of provision)

COMMERCIAL AND GOVERNMENT ENTITY (CAGE) CODE

As requested in the DFARS Provision 252.204-7001, CAGE Code Reporting, the Bidder/Offeror's CAGE
Code is

DUNS NUMBER

The Offeror's nine digit DUNS number is . See the provision at 52.204-6 for
completion instructions.

MILITARY SECURITY REQUIREMENTS

any contract. The Offeror is to state below its security clearance and the name and address of the cognizant security
office.

SECURITY CLEARANCE: COGNIZANT SECURITY OFFICE & POC:

OFFEROR'S FACSIMILE NUMBER (FAX)

The offeror's FAX number is
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CENTRAL CONTRACTORS REGISTRY (CCR)

For solicitations issued after 31 March 1998, in order to be eligible for award of a Government contract, the
successful offeror/bidder must be registered in the CCR. Registration will be verified by the Contracting Officer
prior to award. Failure to be registered at the time the Government is ready to make an award may cause rejection of
the offer/bid. For further information and registration, access http://www.ccr2000.com . The Offeror/Bidder is ( )

isnot () registered at this time.
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SECTION L Instructions, Conditions and Notices to Bidders

CLAUSES INCORPORATED BY REFERENCE:

52.204-6 Data Universal Numbering System (DUNS) Number JUN 1999

52.215-1 Alt 1 Instructions to Offerors--Competitive Acquisition (Feb 2000) - OCT 1997
Alternate |

52.215-16 Facilities Capital Cost of Money OCT 1997

52.222-24 Preaward On-Site Equal Opportunity Compliance Evaluation FEB 1999

52.222-46 Evaluation Of Compensation For Professional Employees FEB 1993

52.237-1 Site Visit APR 1984

252.204-7001 Commercial And Government Entity (CAGE) Code Reporting AUG 1999

CLAUSES INCORPORATED BY FULL TEXT

52.211-14 NOTICE OF PRIORITY RATING FOR NATIONAL DEFENSE USE (SEP 1990)

Any contract awarded as a result of this solicitation willbe ~~ DXrated order; X DO rated order certified for

national defense use under the Defense Priorities and Allocations System (DPAS) (15 CFR 700), and the Contractor
will be required to follow all of the requirements of this regulation. [Contracting Officer check appropriate box.]

(End of clause)

52.215-20 REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN
COST OR PRICING DATA (OCT 1997)

(a) Exceptions from cost or pricing data. (1) In lieu of submitting cost or pricing data, offerors may submit a written
request for exception by submitting the information described in the following subparagraphs. The Contracting
Officer may require additional supporting information, but only to the extent necessary to determine whether an
exception should be granted, and whether the price is fair and reasonable.

(i) Identification of the law or regulation establishing the price offered. If the price is controlled under law by
periodic rulings, reviews, or similar actions of a governmental body, attach a copy of the controlling document,
unless it was previously submitted to the contracting office.

(if) Commercial item exception. For a commercial item exception, the offeror shall submit, at a minimum,
information on prices at which the same item or similar items have previously been sold in the commercial market
that is adequate for evaluating the reasonableness of the price for this acquisition. Such information may include--

(A) For catalog items, a copy of or identification of the catalog and its date, or the appropriate pages for the offered
items, or a statement that the catalog is on file in the buying office to which the proposal is being submitted. Provide
a copy or describe current discount policies and price lists (published or unpublished), e.g., wholesale, original
equipment manufacturer, or reseller. Also explain the basis of each offered price and its relationship to the
established catalog price, including how the proposed price relates to the price of recent sales in quantities similar to
the proposed quantities;

(B) For market-priced items, the source and date or period of the market quotation or other basis for market price,
the base amount, and applicable discounts. In addition, describe the nature of the market;
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(C) For items included on an active Federal Supply Service Multiple Award Schedule contract, proof that an
exception has been granted for the schedule item.

(2) The offeror grants the Contracting Officer or an authorized representative the right to examine, at any time before
award, books, records, documents, or other directly pertinent records to verify any request for an exception under
this provision, and the reasonableness of price. For items priced using catalog or market prices, or law or regulation
, access does not extend to cost or profit information or other data relevant solely to the offeror's determination of the
prices to be offered in the catalog or marketplace.

(b) Requirements for cost or pricing data. If the offeror is not granted an exception from the requirement to submit
cost or pricing data, the following applies:

(1) The offeror shall prepare and submit cost or pricing data and supporting attachments in accordance with Table
15-2 of FAR 15.408.

As soon as practicable after agreement on price, but before contract award (except for unpriced actions such as letter
contracts), the offeror shall submit a Certificate of Current Cost or Pricing Data, as prescribed by FAR 15.406-2.

(End of provision)

52.216-1 TYPE OF CONTRACT (APR 1984)

The Government contemplates award of a Indefinite Quantity Indefinite Delivery (1DIQ) contract resulting from this
solicitation.

(End of clause)
52.233-2 SERVICE OF PROTEST (AUG 1996)

() Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an
agency, and copies of any protests that are filed with the General Accounting Office (GAO), shall be served on the
Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from:

US Army Robert Morris Acquisition Center

ATTN: Patricia J. Fox, Contracting Officer, AMSSB-ACR
4300 S. Miami Blvd.

Durham, NC 27703

(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with the
GAO.

(End of provision)
52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if
they were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is
cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its
quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by
paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a
solicitation provision may be accessed electronically at this/these address(es):
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DFAR
http//FARSITE HILL.AF.MIL/Vfdfar] htm

FAR

http://www.arnet.gov/far/

52.252-5 AUTHORIZED DEVIATIONS IN PROVISIONS (APR 1984)

(a) The use in this solicitation of any Federal Acquisition Regulation (48 CFR Chapter 1) provision with an
authorized deviation is indicated by the addition of"(DEVIATION)" after the date of the provision.

addition of "(DEVIATION)" after the name of the regulation.
EXCEPTIONS OR CONDITIONS CONTAINED IN OFFEROR'S PROPOSAL

In the event the offeror takes any exceptions to, or sets any conditions for its proposal under the subject
solicitation, such exceptions or conditions shall be set forth in a cover letter to the offeror's proposal.

DEBRIEFING OF UNSUCCESSFUL OFFERORS

Proposals in response to this solicitation will be evaluated as set forth in Section M hereof. Any contract
awarded as a result of this solicitation may be on a basis other than lowest price. After award is made, the
Contracting Officer will provide a debriefing of unsuccessful offerors, upon their written request, to furnish the basis
for the selection decision and contract award. (See FAR 15.506.)

SUBCONTRACTING PLAN FOR SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED SMALL
BUSINESS CONCERNS (APPLIES LARGE BUSINESSES AND EDUCATIONAL INSTITUTIONS ONLY)

Offerors shall submit with their proposal a Subcontracting Plan for Small, Small Disadvantaged and Women-
Owned Small Business Concerns. The plan shall conform to FAR 19.704. The proposed plan and goals will be
negotiated with all offerors determined to be within the competitive range. At the time of award, the plan will be
incorporated into and made a material part of the contract. Offerors who qualify as a Small, Small Disadvantaged or
Women-Owned Small Business under the terms of this solicitation may disregard this provision.

It is the Army’s policy that subcontracting plans required by FAR 19.702(a)(1) and (2) have realistic,
challenging, achievable and positive percentage and dollar goals for subcontracting with small business (SB)
concerns, small disadvantaged business (SDB) concerns, historically black colleges and universities (HBCU) and
minority institutions (MI), HUBZONE small businesses, and veteran-owned small businesses.

When the offeror prepares its subcontracting plan it may choose to review AFARS, Appendix CC
subcontracting plan evaluation guide (http://acqnet.sarda.army.mil/library/zpafar.htm).

For informational purposes only, the following lists minimum Small Business Administration small business
program subcontracting goals which are required to be met by large businesses who submit subcontracting plans.
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Business Size Category % of Subcontracted Dollars
Small Business 23%

Small Disadvantaged Business (Includes HBCU/MIs 5%

Small Woman-Owned Business 5%
HUBZONE Small Business 2.5%
Veteran-owned Small business 3%

Subcontracting plans submitted, along with any supporting rationale will be evaluated in accordance with Section M.

AVAILABILITY OF FUNDS (AFARS 1.602-2-90(c))

Funding in the amount of $16.5 M is currently available for the acquisition, installation and integration of novel HPC
resources as set forth in Representative Task Order 6.

No other funds are presently available for this acquisition. No contract award will be made until appropriated funds
are made available from which payment for contract purposes can be made.

Funding in the amount of $1.2M for the Operation and Maintenance of the HPC resources as set forth in
Representative Tasks 3 and 4 is included in ARL’s financial plan for FY2003.

At the time of issuance of this solicitation, the House of Representatives version of the FY 2003 DoD Appropriations
Bill includes supplemental funding for the AHPCRC budget. In an effort to adjust to

the budgetary uncertainties and maintain the continuity of this program, this solicitation includes Representative
Tasks based on supplemental funding consistent with last year’s spending levels and supplemental funding for this
program.

PROPOSAL PREPARATION AND SUBMISSION

A. General.

1. Proposals must be submitted according to the instructions contained herein. There will be NO electronic
submission of proposals in connection with this solicitation. (However, see the proposal content instructions for the
Cost Volume as some information concerning cost is requested in both hard copy and electronic media.)

2. Offerors shall submit their proposal(s) to the following addresses:

U.S. Army Materiel Command Acquisition Center
Research Triangle Park Division

ATTN: AMSSB-ACR (Patricia J. Fox)

4300 S. Miami Blvd.

Durham, NC 27703

3. Each proposal shall consist of the following:

Proposal Cover Sheet (Attachment No. 14) Original and | copy
Technical/Management Volume Original and 10 copies
Cost Volume Original and 5 copies
(and | electronic copy)
Any exceptions, conditions, or comments Original and 1 copy
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B. Technical/Management Volume.

Contents of the Technical/Management volume shall detail the proposed. All pages included in the Technical Volume
shall be numbered. Offerors are advised that the Technical/Management Volume of the proposal shall not exceed
60 pages, utilizing one side of the page. The Technical/Management Volume is to be divided into 6 Chapters with
page limits as follows:

»  Chapter 1 —~ Operation, Maintenance and HPC Support to include the Staff Scientist Program
and technical proposal for the efforts under Representative Tasks 1-5 (20 pages total)

= Chapter 2 -~ Management (10 pages)

*  Chapter 3 — Ability to Identify, Acquire and Integrate Novel/New HPC Hardware/Software
to include the technical proposal for the efforts under Representative Task 6 (10 pages total)

*  Chapter 4 — Plan for Technology Exchange, Education, Outreach and Workshops to include
the technical proposal for the effort under Representative Task 7 (10 pages total)

* Chapter 5 — Plan for Small Business, Small Disadvantaged Business and HBCU/MI
Participation (5 pages)

*  Chapter 6 — Past Performance (5 pages + the responses to the Past Performance Surveys
submitted by the offeror’s customer organizations)

The 60 page maximum does not include biographical sketches for key personnel. Biographical sketches shall be
limited to two (2) pages per person and should be included at the end of the appropriate chapter. Offerors are
cautioned that pages in excess of the 60 page limitation, and pages in excess of the 2 page limitation for the
Biographical Sketches, will not be included in the evaluation.

C. Cost Volume.

Contents of the Cost Proposal include a breakdown of costs proposed for each Representative Task Order included
in the solicitation. The Cost Proposal is also to be divided into Chapters, one for each Representative Task Order.
See “INSTRUCTIONS FOR SUBMITTING COST/PRICE PROPOSALS WHEN COST OR PRICING
DATA ARE REQUIRED?” concerning the required breakdown of costs. Cost information is requested in hard copy
and one copy in an electronic version. All spreadsheets submitted shall be compatible with Microsoft Office 97
Suite/Excel. (No hidden formulas are permitted.)

D. Administrative.

1. Proposal Information. The entire proposal should be concise, utilizing one side of the page with no
fold-out pages. Each proposal must be typed (no type smaller than 11 point or 12 pitch on standard 8 1/2" X 11"
paper with one (1) inch margins, 6 lines per inch).

2. Bindings. Proposals should be adequately bound in a manner which allows for ease in separation by

chapters to facilitate the evaluation process. Separately bound volumes shall be submitted for the
Technical/Management Volume and the Cost Volume.
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CONTENT OF TECHNICAL/MANAGEMENT PROPOSAL
In connection with Chapter 1, Evaluation Factor 1, the following is requested:
Factor 1a. Operation, Maintenance and HPC Support

»  The offeror’s plan to staff, operate, maintain and support a high performance computing (HPC)
environment that satisfies the requirements of the Army High Performance Computing Research Center
(AHPCRC) research program and the requirements of the Army and DoD Science and Technology
community as stated in the Statement of Work (SOW).  This includes the comprehensiveness and
adequacy of the proposed support infrastructure services, to include hardware maintenance, software
maintenance, standard operating procedures, visualization tools, and adequacy in dealing with problem
escalation procedures.

*  The offeror’s operations and staffing plan, with enough detail to allow the government to feel secure in the
offeror’s ability to execute the contract over its life. This includes the proposed system administration,
scheduling, queuing and accounting, networking and communication capabilities to include ability to
connect to the Defense Research and Engineering Network (DREN). Provide a list of software and its
function to operate, maintain (debug in case of failure) and support researcher on the systems including
queuing, scheduling, accounting, networking, visualization, etc.

*  Demonstration of the offeror’s understanding of DoD and Army security requirements and the
comprehensiveness and adequacy of the proposed security policies, procedures and their
implementation.

e The Offeror’s plan for the Kerberos requirement and related Security requirements as specified in the
solicitation.

*  Provide a technical proposal in response to Representative Tasks 1-4 which will include at a minimum, the
following:

s A plan for the site, identifying the location, site facilities, and site footprint that will be
dedicated to the HPC equipment, along with all necessary features including air conditioning,
power, security, UPS and Archiving System

*  Aplan for transitioning the storage of archival data including how the integrity of the existing
archival files will be assured and how compatibility of transitioned archival data with the new
environment will be assured

¢ Standard Operating Procedures (SOP) to operate, maintain and support all sites specified
under this solicitation on a 24x7 basis (or some reduced basis) for: normal operation, an
operation where a significant hardware failure occurred and an operation where a significant
software failure occurred

¢ A plan for creating a T-1 network interconnecting the HPC resources at the Core Site and all
organizations represented under the AHPCRC cooperative agreement
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Factor 1b. Development and Execution of the Staff Scientist Program

The offeror’s proposed plan to staff and conduct a Staff Scientist Program (SSP) that supports the
AHPCRC Cooperative Agreement (CA) to include recruitment plans.

The offeror’s proposed Staff Scientist’s skill levels, education level, technical disciplines and a description
of the extent to which the proposed directly complement the research content in the cooperative agreement.

The offeror’s plan to be co-locate and integrate the Staff Scientists with scientists at Army installations.

¢ The offeror’s plan for how research support activities and technology transfer will occur between the
Staff Scientists and Army researchers

¢ Provide a technical proposal in response to Representative Task 5

In connection with Chapter 2, Evaluation Factor 2, the following is requested:

. The offeror’s overall management plan for execution of the entire effort, including the plan for
tracking resources, the overall management (business) plan, and internal management team structure
and composition.

. The offeror’s overall business plan for internal management, tracking resources, as well as
programmatic, technical, financial and administrative matters.

. The offeror’s plan for tracking funding expenditures and invoicing on a monthly basis.

In connection with Chapter 3, Evaluation Factor 3, the following is requested:

»  The offeror’s plan to identify, procure and integrate a high performance computing (HPC)
environment that satisfies the requirements of the Army High Performance Computing Research Center
(AHPCRC) research program and the requirements of the Army and DoD Science and Technology
community .

¢ The offorer’s proposed plans/methods for identification, selection, acquisition, delivery of promising,
new and novel HPC architectures, site preparation, installation, integration of the HPC resources with
minimal technical risk and minimal disruption of availability of HPC resources to the AHPCRC users
and consistent with the funding resources.

¢ Provide a technical proposal in response to Representative Task 6. This proposal should include the
specific HPC resources to be acquired under this task and the proposed testing to confirm that the
system is operating properly when installed and integrated into the existing HPC resources.

In connection with Chapter 4, Evaluation Factor 4, the following is requested:

. The offeror’s plan to ensure that Army, university and AHPCRC HPC users have continuing
access to the unique resources of the AHPCRC’s HPC environment and to promote technology
exchange and educational outreach.

L.7
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. The offeror’s plan to utilize the educational and research capabilities of partner institutions
involved in investigating areas in computing which are of special interest to the Army and the ability to
create an infrastructure for technology transfer and training for Army researchers and their partner
institutions utilizing HPC assets.

J The offeror’s plan for educational and outreach including the Summer Institutes to encourage
students to pursue higher education degrees and careers in science and engineering. This includes the
offeror’s plans to provide teaching and administrative support for the Summer Institute.

. The offeror’s plan to support workshops.

. The offeror’s plan to promote technology exchange and training between the Staff Scientists,
local Army on-site researchers and the partner institutions

. The offeror’s plan to accelerate technology exchange between academia, Government and
industry in the use of high performance computing applications

. Provide a technical proposal in response to Representative Task 7

In connection with Chapter 5, Evaluation Factor 5, the following is requested:

s Provide a plan to identify and commit the utilization of Small Businesses (SB), Small Disadvantaged
Businesses (SDB), Small Woman-Owned Businesses (SWOB), Historically Underutilized Business
Zone (HUBZONE) firms, and Minority Serving Institutions (MSIs) under the proposed effort as
evidenced by the following elements:

The extent to which such firms are specifically identified in proposals.

¢ The extent of commitment to use such firms.

e  The complexity and variety of the work such firms are to perform.

e The Offeror’s past performance in complying with the requirements of the clauses at FAR 52.219-
8, FAR 52.219-9 and DFARS 252.219-7004.

*  The extent of participation of such firms in terms of the value of the total acquisition.

All Offerors (except for small businesses) are required to submit a Subcontracting Plan in accordance with
FAR 52.219-9 and DFARS 252.219-7004, which is to reflect the elements listed above. The offeror’s
Subcontracting Plan must be acceptable for the Offeror to be eligible for award.

In connection with Chapter 6, Evaluation Factor 6, the following is requested:

e Offerors are to submit a listing of the last three (3) contracts and/or subcontracts (for the same or
similar services) awarded to your company, which are at least 50% complete. More reliance will be
given to: performance on contracts of a similar nature than those that are less similar; performance on
prior agency or federal contracts than on those with state or local governments or private parties; and
performance on more recent contracts than that on older contracts. Offerors without prior contracts
experience should list contracts and subcontracts as required above for all key personnel. Include the
following information for each of the three contracts and subcontracts or more within your technical
proposal you submit to the Government:
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Requiring Organization Name:

Contract number:

Type of Contract:

Contract Period of Performance:

Total dollar Amount of Contract

Administrative Contracting Officer and Telephone Number:
List of Major Subcontractors:

Brief Description of Contract:

@ oo o

Customer Organization:
a. Requiring Organization POC:

b. Address:

c. Telephone Number:
d. Fax Number:

e. Email Address:

The offeror may provide information on problems encountered on the contracts and subcontracts
identified above and corrective actions taken to resolve those problems. Offerors should not provide
general information on their performance on the identified contracts. General performance information
will be obtained from the references.

The offeror may describe any quality awards or certifications that indicate the offeror possesses a high-
quality process for developing and producing the product or service required. Identify what segment of
the company (one division or the entire company) received the award or certification. Describe when
the award or certification was bestowed. If the award or certification is over three years old, present
evidence that the qualifications still apply.

The offeror is responsible to insure timely submission of the completed past performance surveys
designated as an Attachment to Section J. If surveys are not received by the proposal due date it will
affect the evaluation of the offeror’s proposal. The offeror shall completed Part A of the survey and
forward on to the person at the customer organization for completion of Part B and final submission.
Offerors are encouraged to process their surveys with customers via email using a .doc attachment.
Otherwise, customers may submit surveys via fax, email or US mail. It is imperative that the customer
organization completing Part B of this questionnaire return the questionnaire no later than the proposal
due date to the US Army Robert Morris Acquisition Center, Attn: Mr. Richard Burkes/ AMSSB-ACR,
4300 S. Miami Blvd., Durham, NC 27703; Fax 919-549-4388; or email burkesrc@arl.armo.army.mil.

Each offeror will be evaluated on its performance under existing and prior contracts for similar
products or services. Performance information will be used in responsibility determinations and as an
evaluation factor in determining the best value to the Government. The Government will focus on
information that demonstrates quality of performance relative to the size and complexity of the
procurement under consideration. References other than those identified by the offeror may be
contacted by the Government, with the information received to be used in the evaluation of the offeror's
past performance.
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INSTRUCTIONS FOR SUBMITTING COST/PRICE PROPOSALS WHEN COST OR PRICING DATA
ARE REQUIRED

This paragraph provides instructions for preparing a contract pricing proposal when cost or pricing data are required.

Note 1: There is a clear distinction between submitting cost or pricing data and merely making available books,
records, and other documents without identification. The requirement for submission of cost or pricing data is met
when all accurate cost or pricing data reasonably available to the offeror have been submitted, either actually or by
specific identification, to the Contracting Officer or an authorized representative. As later information comes into
your possession, it should be submitted promptly to the Contracting Officer in a manner that clearly shows how the
information relates to the offeror's price proposal. The requirement for submission of cost or pricing data continues
up to the time of agreement on price, or an earlier date agreed upon between the parties if applicable.

Note 2: By submitting your proposal, you grant the Contracting Officer or an authorized representative the right to
examine records that formed the basis for the pricing proposal. That examination can take place at any time before
award. It may include those books, records, documents, and other types of factual information (regardless of form or
whether the information is specifically referenced or included in the proposal as the basis for pricing) that will permit
an adequate evaluation of the proposed price.

I. General Instructions

A. You must provide the following information on the first page of your pricing proposal:
(1) Solicitation, contract, and/or modification number;

(2) Name and address of offeror;

(3) Name and telephone number of point of contact;

(4) Name of contract administration office (if available);

(5) Type of contract action (that is, new contract, change order, price revision/re-determination, letter contract,
unpriced order, or other);

(6) Proposed cost; profit or fee; and total;

(7) Whether you will require the use of Government property in the performance of the contract, and, if so, what
property;

(8) Whether your organization is subject to cost accounting standards; whether your organization has submitted a
CASB Disclosure Statement, and if it has been determined adequate; whether you have been notified that you are or
may be in noncompliance with your Disclosure Statement or CAS, and, if yes, an explanation; whether any aspect of
this proposal is inconsistent with your disclosed practices or applicable CAS, and, if so, an explanation; and whether
the proposal is consistent with your established estimating and accounting principles and procedures and FAR Part
31, Cost Principles, and, if not, an explanation;

(9) The following statement: This proposal reflects our estimates and/or actual costs as of this date and conforms
with the instructions in FAR 15.403-5(b)(1) and Table 15-2. By submitting this proposal, we grant the Contracting
Officer and authorized representative(s) the right to examine, at any time before award, those records, which include
books, documents, accounting procedures and practices, and other data, regardless of type and form or whether such
supporting information is specifically referenced or included in the proposal as the basis for pricing, that will permit

an adequate evaluation of the proposed price.
L.10
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(10) Date of submission; and
(11) Name, title and signature of authorized representative.

B. In submitting your proposal, you must include an index, appropriately referenced, of all the cost or pricing data
and information accompanying or identified in the proposal. In addition, you must annotate any future additions
and/or revisions, up to the date of agreement on price, or an earlier date agreed upon by the parties, on a
supplemental index.

C. As part of the specific information required, you must submit, with your proposal, cost or pricing data (that is,
data that are verifiable and factual and otherwise as defined at FAR 15.401). You must clearly identify on your cover
sheet that cost or pricing data are included as part of the proposal. In addition, you must submit with your proposal
any information reasonably required to explain your estimating process, including--

(1) The judgmental factors applied and the mathematical or other methods used in the estimate, including those used
in projecting from known data; and

(2) The nature and amount of any contingencies included in the proposed price.

D. You must show the relationship between contract line item prices and the total contract price. You must attach
cost-element breakdowns for each proposed line item, using the appropriate format prescribed in the "Formats for
Submission of Line Item Summaries" of FAR Table 15-2. You must furnish supporting breakdowns for each cost
element, consistent with your cost accounting system.

E. When more than one contract line item is proposed, you must also provide summary total amounts covering all
line items for each element of cost.

F. Whenever you have incurred costs for work performed before submission of a proposal, you must identify those
costs in your cost/price proposal.

G. If you have reached an agreement with Government representatives on use of forward pricing rates/factors,
identify the agreement, include a copy, and describe its nature.

H. As soon as practicable after final agreement on price or an earlier date agreed to by the parties, but before the
award resulting from the proposal, you must, under the conditions stated in FAR 15.406-2, submit a Certificate of
Current Cost or Pricing Data.

II. Cost Elements
Depending on your system, you must provide breakdowns for the following basic cost elements, as applicable:

A. Materials and services. Provide a consolidated priced summary of individual material quantities included in the
various tasks, orders, or contract line items being proposed and the basis for pricing (vendor quotes, invoice prices,
etc.). Include raw materials, parts, components, assemblies, and services to be produced or performed by others. For
all items proposed, identify the item and show the source, quantity, and price. Conduct price analyses of all
subcontractor proposals. Conduct cost analyses for all subcontracts when cost or pricing data are submitted by the
subcontractor. Include these analyses as part of your own cost or pricing data submissions for subcontracts expected
to exceed the appropriate threshold in FAR 15.403-4. Submit the subcontractor cost or pricing data as part of your
own cost or pricing data as required in paragraph 11A(2) of this table. These requirements also apply to all
subcontractors if required to submit cost or pricing data.
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(1) Adequate Price Competition. Provide data showing the degree of competition and the basis for establishing the
source and reasonableness of price for those acquisitions (such as subcontracts, purchase orders, material order, etc.)
exceeding, or expected to exceed, the appropriate threshold set forth at FAR 15.403-4 priced on the basis of
adequate price competition. For interorganizational transfers priced at other than the cost of comparable competitive
commercial work of the division, subsidiary, or affiliate of the contractor, explain the pricing method (see FAR
31.205-26(e)).

(2) All Other. Obtain cost or pricing data from prospective sources for those acquisitions (such as subcontracts,
purchase orders, material order, etc.) exceeding the threshold set forth in FAR 15.403-4 and not otherwise exempt, in
accordance with FAR 15.403-1(b) (i.e., adequate price competition, commercial items, prices set by law or
regulation or waiver). Also provide data showing the basis for establishing source and reasonableness of price. In
addition, provide a summary of your cost analysis and a copy of cost or pricing data submitted by the prospective
source in support of each subcontract, or purchase order that is the lower of either $10,000,000 or more, or both
more than the pertinent cost or pricing data threshold and more than 10 percent of the prime contractor's proposed
price. The Contracting Officer may require you to submit cost or pricing data in support of proposals in lower
amounts. Subcontractor cost or pricing data must be accurate, complete and current as of the date of final price
agreement, or an earlier date agreed upon by the parties, given on the prime contractor's Certificate of Current Cost
or Pricing Data. The prime contractor is responsible for updating a prospective subcontractor's data. For standard
commercial items fabricated by the offeror that are generally stocked in inventory, provide a separate cost
breakdown, if priced based on cost. For inter-organizational transfers priced at cost, provide a separate breakdown of
cost elements. Analyze the cost or pricing data and submit the results of your analysis of the prospective source's
proposal. When submission of a prospective source's cost or pricing data is required as described in this paragraph,
it must be included along with your own cost or pricing data submission, as part of your own cost or pricing data.
You must also submit any other cost or pricing data obtained from a subcontractor, either actually or by specific
identification, along with the results of any analysis performed on that data.

B. Direct Labor. Provide a time-phased (e.g., monthly, quarterly, etc.) breakdown of labor hours, rates, and cost by
appropriate category, and furnish bases for estimates.

C. Indirect Costs. Indicate how you have computed and applied your indirect costs, including cost breakdowns.
Show trends and budgetary data to provide a basis for evaluating the reasonableness of proposed rates. Indicate the
rates used and provide an appropriate explanation.

D. Other Costs. List all other costs not otherwise included in the categories described above (e.g., special tooling,
travel, computer and consultant services, preservation, packaging and packing, spoilage and rework, and Federal

excise tax on finished articles) and provide bases for pricing.

E. Royalties. If royalties exceed $1,500, you must provide the following information on a separate page for each
separate royalty or license fee:

(1) Name and address of licensor.

(2) Date of license agreement.

(3) Patent numbers.

(4) Patent application serial numbers, or other basis on which the royalty is payable.

(5) Brief description (including any part or model numbers of each contract item or component on which the royalty
is payable).

(6) Percentage or dollar rate of royalty per unit.
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(7) Unit price of contract item.
(8) Number of units.
(9) Total dollar amount of royalties.

(10) If specifically requested by the Contracting Officer, a copy of the current license agreement and identification of
applicable claims of specific patents (see FAR 27.204 and 31.205- 37).

F. Facilities Capital Cost of Money. When you elect to claim facilities capital cost of money as an allowable cost,
you must submit Form CASB-CMF and show the calculation of the proposed amount (see FAR 31.205-10).

AMC-LEVEL PROTEST PROGRAM

If you have complaints about this procurement, it is preferable that you first attempt to resolve those concerns
with the responsible contracting officer. However, you can also protest to Headquarters, AMC. The HQ, AMC-
Level Protest Program is intended to encourage interested parties to seek resolution of their concerns within AMC as
an Alternative Dispute Resolution forum, rather than filing a protest with the General Accounting Office or other
external forum. Contract award or performance is suspended during the protest to the same extent, and within the
same time periods, as if filed at the GAO. The AMC protest decision goal is to resolve protests within 20 working
days from filing. To be timely, protests must be filed within the periods specified in FAR 33.103. Send protests
(other than protests to the contracting officer) to:

HQ Army Material Command
Office of Command Counsel
ATTN: AMCCC-PL

5001 Eisenhower Avenue
Alexandria, VA 22333-0001

Facsimile number (703) 617-4999/5680
Voice number (703) 617-8176

The AMC-level protest procedures are found at:
http://amc.citi.net/amc/cc/protest.html

If Internet access is not available, contact the contracting officer or HQ, AMC to obtain the AMC-Level Protest
Procedures.
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SECTION M Evaluation Factors for Award
EVALUATION OF PROPOSALS

a. Formal Source Selection Procedures will be used in connection with this solicitation. The Selection
Team will consist of a Source Selection Evaluation Board (SSEB) and a Source Selection Authority (SSA.)

b. All information necessary for the review and evaluation of a proposal must be contained in the
technical/management and cost volumes of the proposal. No other material will be provided to the evaluators. Each
proposal will be evaluated based on the merit and relevance of the specific research proposed as it relates to the PA
requirements.

¢. A government evaluation team will review and evaluate the proposals in accordance with the guidelines
set forth in this section. Proposals will be reviewed, evaluated and scored by evaluators, who will use a color and
adjectival rating scheme to assist in rating proposals received. Significant deficiencies which cause scores less than
acceptable on individual factors may be used as a basis for eliminating a proposal from further consideration. The
objective of this evaluation is to determine which proposals offer the best value to the Government, cost and other
factors considered.

d. Offerors are urged to insure that their proposal reflect their best possible position. An initial proposal
which does not reflect the offeror’s optimum potential could result in the proposal’s exclusion from further
consideration. This is crucial, since the government intends to establish a “competitive range” for negotiation
purposes, or possibly award without discussions, based upon the initial proposals submitted.

e. The Army, at its discretion, may visit proposed sites during the evaluation phase to verify information
contained in the proposals. Any site visits will be coordinated with the offerors at the appropriate time.

EVALUATION FACTORS
Factor 1 — Operation, Maintenance and HPC Support to include Staff Scientist Program
Evaluation of this factor includes the evaluation of the following:
a. Operation, Maintenance and HPC Support

Evaluation of this factor includes evaluation of the offeror’s plan to staff, operate, maintain and
support a high performance computing (HPC) environment that satisfies the requirements of the
Army High Performance Computing Research Center (AHPCRC) research program and the
requirements of the Army and DoD Science and Technology community as stated in the Statement
of Work (SOW). This includes the comprehensiveness and adequacy of the proposed support
infrastructure services, to include hardware maintenance, software maintenance, standard operating
procedures, visualization tools, and adequacy in dealing with problem escalation procedures. The
Offeror shall include an operations and staffing plan, with enough detail to allow the government
to feel secure in the offeror’s ability to execute the contract over its life. Evaluation of this factor
also includes evaluation of the adequacy of the proposed system administration, including
scheduling, queuing and accounting, networking and communication capabilities to include ability
to connect to the Defense Research and Engineering Network (DREN). Evaluation of this factor
also includes evaluation of the offeror’s understanding of DoD and Army security requirements
and the comprehensiveness and adequacy of the proposed security policies, procedures and their
implementation. Offerors will be required to provide a plan for the Kerberos requirement and
related Security requirements as specified in the solicitation. The offeror’s response to the
following representative task orders will also be included in the evaluation of this factor:
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Representative Task |
Representative Task 2
Representative Task 3
Representative Task 4

b. Development and Execution of the Staff Scientist Program

Evaluation of this factor includes evaluation of the Offeror’s proposed plan to staff and conduct a
Staff Scientist Program (SSP) that supports the AHPCRC Cooperative Agreement (CA). The
current technical disciplines and focused research areas under the cooperative agreement are: (1)
Projectile-target interaction, (2) Signature Modeling, (3) Chem-bio and atmospheric/environmental
sciences, (4) Virtual Computing Environment, and (5) Enabling technologies and computational
algorithms. Evaluation of this factor will also include evaluation of the composition of the
proposed staff scientist’s skill levels and technical disciplines and the extent to which the proposed
directly complement the research content in the cooperative agreement. Evaluation of this factor
will also include the offeror’s plan to and ability to be mobile to directly collocate and integrate the
Staff Scientists with scientists at Army installations. The offeror’s response to the following
representative task order will also be included in the evaluation of this factor:

. Representative Task S

Factor 2 -Management

Evaluation of this factor will assess the proposed overall management plan for execution of the entire effort,
including the plan for tracking resources, the overall management (business) plan, and internal management
team structure and composition. The plan for tracking resources will be evaluated for the persistence of
management attention to programmatic, technical, financial and administrative matters and the ability of the
offeror to effectively track resources and objectives and to be able to highlight potential problems for
management’s attention. Timely disbursement of funds is important to the success of this program and shall
be reflected as a critical part of the management plan. The offeror must submit a plan for tracking funding
on a monthly basis. The offeror must plan to invoice not less frequently than monthly, and such invoices
must be submitted within 30 days of the end of the month.

Factor 3 — Ability to Identify, Acquire and Integrate Novel/New HPC hardware/software

Evaluation of this factor includes the evaluation of the quality of the plan in which the Offeror proposes to
identify, procure and integrate a high performance computing (HPC) environment that satisfies the
requirements of the Army High Performance Computing Research Center (AHPCRC) research program and
the requirements of the Army and DoD Science and Technology community as stated in the Statement of
Work (SOW). Evaluation of this factor also includes the evaluation of the proposed plans/methods for
identification, selection, acquisition, delivery of promising, new and novel HPC architectures, site
preparation, installation, integration of the HPC resources with minimal technical risk and disruption of
availability of HPC resources to the AHPCRC users and consistent with the funding resources. The
offeror’s response to the following representative task order will also be included in the evaluation of this
factor:

. Representative Task 6
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Factor 4 — Plan for Technology Exchange, Education, Qutreach, and Workshops

Evaluation of this factor includes evaluation of the quality of the plan which ensures that Army, university
and AHPCRC HPC users have continuing access to the unique resources of the AHPCRC’s HPC
environment and to promote technology exchange and educational outreach. Specific support efforts
include (1) technology exchange between the Staff Scientists and local Army researchers; and(2)
accelerating technology exchange between academia, Government and industry in the use of high
performance computing applications. Evaluation of this factor also includes evaluation of the quality of the
plan which utilizes the educational and research capabilities of partner institutions involved in investigating
areas in computing which are of special interest to the Army and the ability to create an infrastructure for
technology transfer and training for Army researchers and their partner institutions utilizing HPC assets.
Evaluation of this factor also includes evaluation of the Offeror’s plans to meet the requirements of the
Statement of Work (SOW) for Summer Institutes and for Summer Intern Programs for undergraduates to
encourage students to pursue higher education degrees and careers in science and engineering. Evaluation
also includes the offeror’s plans to provide teaching and administrative support for the Summer Institute.
Evaluation of this factor also includes evaluation of the plan to support the workshops. The offeror’s
response to the following representative task order will also be included in the evaluation of this factor:

. Representative Task 7

Factor 5 — Plan for Small Business, Small Disadvantaged Business and HBCU/MI Participation

Evaluation of this factor includes the extent to which the Offerors’ identify and commit to the utilization of
Small Businesses (SB), Small Disadvantaged Businesses (SDB), Small Woman-Owned Businesses
(SWOB), Historically Underutilized Business Zone (HUBZONE) firms, and Minority Serving Institutions
(MSlIs) under the proposed effort as evidenced by the following elements:

. The extent to which such firms are specifically identified in proposals.

. The extent of commitment to use such firms.

. The complexity and variety of the work such firms are to perform.

. The Offeror’s past performance in complying with the requirements of the clauses at FAR
52.219-8, FAR 52.219-9 and DFARS 252.219-7004.

. The extent of participation of such firms in terms of the value of the total acquisition.

All Offerors, to include small businesses and MSls, will be evaluated under this factor (excluding element
#4 for small businesses.)

All Offerors (except for small businesses) will also be required to submit a Subcontracting Plan in
accordance with FAR 52.219-9 and DFARS 252.219-7004, which is to reflect the elements listed above.
The offeror’s Subcontracting Plan must be acceptable for the Offeror to be eligible for award.

Factor 6 — Past Performance

Evaluation of this factor includes an assessment of the Offeror’s ability to perform under the contract
successfully based on past performance information. The Government will gather information on past
performance from the references provided by the offeror (See Section L and Attachment 13 to the
Solicitation.) The Government will use this information and information obtained on its own to assess the
Offeror’s past performance. Potential sources of information include, but are not limited to, contract
references independently identified by the Government and databases which are maintained by commercial
and/or Government entities. The burden of disproving the validity of a negative finding rests solely with the
Offeror evaluated.
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Past Performance in connection with compliance with the requirements of the clauses at FAR 52.219-8,
FAR 52.219-9 and DFARS 252.219-7004 will be evaluated under the evaluation factor entitled: Extent of
Participation of Small Businesses, Small Disadvantaged Businesses and HBCU/MIs.

Offerors without a record of past performance will not be evaluated favorably or unfavorably on past
performance.

Factor 7 — Cost

The cost proposal will be evaluated to determine whether the cost is realistic and reasonable for the effort to
be performed.

RELATIVE IMPORTANCE OF EVALUATION CRITERIA
The following describes the relative importance of the evaluation factors:

The Evaluation Factors are listed in descending order of importance. Factor 1 is significantly more important than
Factor 2. Factor 2 is slightly more important than Factor 3. Factors 4, 5 and 6 are relatively the same level of
importance, and are somewhat less in importance than Factor 3. Factor 7 carries no relative importance, but may be
considered in determining the best value to the Government.

AWARD DECISION

The award will be based on an integrated assessment of each offeror’s ability to satisfy the solicitation
requirements. The Government anticipates discussions, however, the Government reserves the right to award
without discussions. Discussions may include a visit of the proposed core site to verify those aspects of the offeror’s
proposal. If discussions are held, a competitive range will be established such that any such discussions will be held
only with Offerors whose proposals were determined to have a reasonable chance of receiving an award. If
discussions are held, Offerors in the competitive range will be invited to submit Final Proposal Revisions which will
be evaluated using the same evaluation procedures as were used with the initial proposals. The Government will
make the awards to the Offeror conforming to the solicitation that offers the best value to the government, cost and
other factors considered. Furthermore, the award may be made to other than the Offeror(s) who offers the lowest cost
proposals or to other than the best technical proposals.
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